

PART 1 - GENERAL

1.1 General Notes

1. Find the **Room Finish Schedule** on the following pages
2. **This schedule MUST be read in conjunction with a complete set of drawings** to ascertain all details and finished surfaces that may not be listed on the schedule.
3. Refer to interior elevations, plans sections and reflected ceiling plans to coordinate finish notes and extents of materials.
4. Refer to various specifications sections for different types of materials including, but not limited to:
 - .1 flooring materials
 - .2 ceiling materials
 - .3 wall treatment
5. Abbreviations Legend:

Code	Reference
ACP	Acoustic Ceiling Panel (CAPZ)
AB	Acoustic Blades
CB	Concrete Block
CLD	Ceiling Cloud Acoustic Panels
CPT	Carpet
CWT	Ceramic Wall Tile
EP	Paint - Epoxy
EWPM	Exposed Waterproof Membrane (refer to Section 09 97 24)
FAB	Fabric Acoustic Panels
GB	Gypsum Board
GWT	Glass Wall Tile
LVT	Luxury Vinyl Tile (Alternate Price)
LAP	Lay-in Acoustic Panel
MV	Masonry Veneer
P.GF	Paint - Gloss Finish
POR	Porcelain Tile
P	Paint
PWP	Perforated Wood Panels
RR	Resilient Rubber
RSTR	Rubber Stair Tread & Riser
S.CONC	Sealed Concrete (refer to Section 03 35 05.)
SF	Sheet Flooring
SF-SP	Sheet Flooring – Sport (Gym)
TEC	Tectum Panels
VCT	Vinyl Composite Tile
WS	Wood Slatwall

END OF SECTION

ROOM FINISH SCHEDULE		FLOOR		WALL		CEILING			REMARKS
NO.	NAME	FIN.	BASE	MAT'L	FIN.	MAT'L	FIN.	HEIGHT(mm)	
GROUND FLOOR									
101	VESTIBULE	POR	POR	CB	P.GF / MV	EXPOSED/ LAP		-	GYP. BD. BULKHEAD (PAINT FINISH) AND LAP CEILING AT U/S OF PRECAST OVERHANG. PAINT STRUCTURE INCL. MECH. DUCTS, SUPPORTS, CONDUITS ETC.
102	LOBBY	POR	POR	CB	P.GF / MV/CWT	EXP. /AB	-	-	PAINT STRUCTURE INCL. MECH. DUCTS, SUPPORTS, CONDUITS ETC. AB SUSPENDED AT CEILING IN 3 GROUPINGS PER RCP - COORDINATE WITH DIFFUSERS AND LIGHTING. WS & MV APPLIED TO WALLS. REF. INT. ELEVATIONS. U/S OF AB AT 2610 AFF. GYP.BD. BULKHEAD PAINT FINISH TO U/S OF PRECAST TIGHT TO MILLWORK TOP AT VARYING HEIGHTS.
103	GENERAL OFFICE	POR/ CPT	POR/CPT	CB	P	LAP	-	2810	
104	OFFICE	CPT	CPT	CB	P	LAP	-	2810	
105	OFFICE	CPT	CPT	CB	P	LAP	-	2810	
106	OFFICE	CPT	CPT	CB	P	LAP	-	2810	
107	MEETING	CPT	CPT	CB	P	LAP	-	2810	
108	HEALTH	LVT	RR	CB	P	LAP	-	2810	
109	B/F W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
110	COPY	LVT	RR	CB	P	LAP	-	2810	
111	STAFF LOUNGE	LVT	RR	CB	P	LAP	-	2810	GYP. BULKHEAD ABOVE RANGE UPPER UNIT
112	SPRINKLER	S. CONC.	RR	CB	P	EXPOSED	P	-	PAINT STRUCTURE INCL. MECH. DUCTS, SUPPORTS, CONDUITS ETC.
113	ELECTRICAL	S.CONC	RR	CB	P	EXPOSED	P	-	PAINT STRUCTURE INCL. MECH. DUCTS, SUPPORTS, CONDUITS ETC.
115	KINDERGARTEN CLASSROOM	SF	RR	CB	P	LAP	-	2810	CWT ON CHASE WALL AT BRADLEY TYP.
116	B/F W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
117	STORAGE	POR	POR	CB	P	LAP	-	2510	
118	STORAGE	POR	POR	CB	P	LAP	-	2510	
119	B/F W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE

ROOM FINISH SCHEDULE		FLOOR		WALL		CEILING			REMARKS
NO.	NAME	FIN.	BASE	MAT'L	FIN.	MAT'L	FIN.	HEIGHT(mm)	
120	KINDERGARTEN CLASSROOM	SF	RR	CB	P	LAP	-	2810	CWT ON CHASE WALL AT BRADLEY TYP.
121	KINDERGARTEN CLASSROOM	SF	RR	CB	P	LAP	-	2810	CWT ON CHASE WALL AT BRADLEY TYP.
122	B/F W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
123	STORAGE	POR	POR	CB	P	LAP	-	2510	
124	STORAGE	POR	POR	CB	P	LAP	-	2510	
125	B/F W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
126	KINDERGARTEN CLASSROOM	SF	RR	CB	P	LAP	-	2810	CWT ON CHASE WALL AT BRADLEY TYP.
114	RECYCLING & CUSTODIAN STORAGE AREA	S.CONC	RR	CB	P	EXPOSED	P	-	PAINT STRUCTURE INCL. MECH. DUCTS, SUPPORTS, CONDUITS ETC.
127	CORRIDOR	POR	POR	CB	P.GF	LAP/CLD	-	2610	REFER TO INT. ELEVATIONS FOR ACCENT PAINT & ISP. REFER TO RCP FOR CLD
127A	VESTIBULE	POR	POR	CB	P.GF	LAP	-	2800	
128	STAIR B	POR	POR	CB	P.GF	LAP/GB	P	2610/2560	LANDINGS, TREADS, RISERS, BASE TO BE POR.
129	KINDERGARTEN CLASSROOM	SF	RR	CB	P	LAP	-	2810	CWT ON CHASE WALL AT BRADLEY TYP.
130	STORAGE	POR	POR	CB	P	LAP	-	2610	
131	W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
132	W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
133	STORAGE	POR	POR	CB	P	LAP	-	2610	
134	KINDERGARTEN CLASSROOM	SF	RR	CB	P	LAP	-	2810	CWT ON CHASE WALL AT BRADLEY TYP.
135	VESTIBULE	POR	POR	CB	P.GF	LAP	-	2610	
136	KINDERGARTEN CLASSROOM	SF	RR	CB	P	LAP	-	2810	CWT ON CHASE WALL AT BRADLEY TYP.
137	STORAGE	POR	POR	CB	P	LAP	-	2610	

ROOM FINISH SCHEDULE		FLOOR		WALL		CEILING			REMARKS
NO.	NAME	FIN.	BASE	MAT'L	FIN.	MAT'L	FIN.	HEIGHT(mm)	
138	W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
139	STORAGE	POR	POR	CB	P	LAP	-	2610	
140	W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
141	KINDERGARTEN CLASSROOM	SF	RR	CB	P	LAP	-	2810	
142	W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
143	W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
144	SENSORY	LVT	RR	CB	P	GB	-	2810	
145	SPECIAL ED. STORAGE & RESOURCES	LVT	RR	CB	P	LAP	-	2810	
146	PRIMARY LITERACY ROOM	LVT	RR	CB	P	LAP	-	2810	
146A	MACHINE ROOM	S.CONC	RR	CB	P	EXPOSED	P	-	PAINT STRUCTURE INCL. MECH. DUCTS, SUPPORTS, CONDUITS ETC.
147	WASHROOM	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE. WASHROOM PARTITIONS TO BE FULL HEIGHT. REFER TO SPECIFICATIONS.
149	CORRIDOR	POR	POR	CB	P.GF	LAP	-	2610	
150	LIFESKILLS CLASSROOM	SF	RR	CB / GWB	P	LAP	-	2810	GWB AT CHASE AT EXTERIOR WALL. CWT TO WINDOW SILLS. SEE SECTION DETAIL
151	KITCHENETTE	LVT	RR	CB / GWB	P	LAP	-	2810	GWB AT CHASE AT EXTERIOR WALL. CWT TO WINDOW SILLS. SEE SECTION DETAIL. GYP. BULKHEAD ABOVE DRYER UPPER UNIT. REFER TO ELEVATION FOR EXTENTS OF CWT.
152	UNIVERSAL TOILET ROOM	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
153	STORAGE	LVT	RR	CB	P	LAP	-	2810	
154	SENSORY	LVT	RR	CB	P	GB	P	2810	
155	LIFESKILLS CLASSROOM	SF	RR	CB / GWB	P	LAP	-	2810	GWB AT CHASE AT EXTERIOR WALL. CWT TO WINDOW SILLS. SEE SECTION DETAIL

ROOM FINISH SCHEDULE		FLOOR		WALL		CEILING			REMARKS
NO.	NAME	FIN.	BASE	MAT'L	FIN.	MAT'L	FIN.	HEIGHT(mm)	
156	CORRIDOR	POR / POP WD	POR	CB / MV / CWT / TEC	P.GF	LAP	-	2610	MV & TEC AT 2 STOREY AREA ADJACENT GYM. CWT AT DRINKING FOUNTAIN AREA. REF. INT. ELEVATIONS
157	STAIR A	POR	POR	CB	P.GF	LAP/GB	P	2610/2560	LANDINGS, TREADS, RISERS, BASE TO BE POR. COORDINATE SMOKE BAFFLES ON GYP. BD. CEILING AT STAIR MID-LANDINGS.
158	ELEVATOR	POR	ELEVATOR BY MANUFACTURER						
159	KITCHENETTE	POR	POR	CB	P	LAP	-	2810	GYP BULKHEAD ABOVE RANGE UPPER UNIT
160	W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
161	MUSIC ROOM / STAGE	LVT	RR	CB	P/ TEC	EXPOSED	-	-	WALL MOUNTED FABRIC ACOUSTIC PANELS (FAB). REF. INT. ELEVATION AND SPECS. PAINT JOISTS, DUCTS, SUPPORTS, CONDUITS ETC., ACOUSTIC STEEL DECK.
162A	PRACTICE ROOM	SF	RR	CB	P/ PWP	LAP	-	2810	PWP ACOUSTIC PANELS ON WALLS.
162B	PRACTICE ROOM	SF	RR	CB	P/ PWP	LAP	-	2810	PWP ACOUSTIC PANELS ON WALLS.
163	GYM STORAGE	LVT	RR	CB	P	EXPOSED	P	-	PAINT JOISTS, DUCTS, SUPPORTS, CONDUITS ETC., ACOUSTIC STEEL DECK.
164	GYMNASIUM	SF - SP	RR	CB	P	EXPOSED	P	-	PAINT JOISTS, DUCTS, SUPPORTS, CONDUITS ETC., ACOUSTIC STEEL DECK. PAINT ACCENT BANDS AS INDICATED IN INT. ELEV. SOUND BLOCK ON WALLS. VENEER ON PLY SURROUND AT STAGE
164A	GYM STORAGE	LVT	RR	CB	P	EXPOSED	P	-	PAINT STRUCTURE, DUCTS, SUPPORTS, CONDUITS ETC.,
165	BOY'S CHANGE RM	POR	POR	CB	P.GF	GB	P	2610	
166	GIRL'S CHANGE RM	POR	POR	CB	P.GF	GB	P	2610	
167	INSTRUCTOR OFFICE	LVT	RR	CB	P	LAP	-	2810	
CHILD CARE FACILITY									
401	VESTIBULE	POR	POR	CB	P.GF / MV	LAP	-	2610	
402	OFFICE	LVT	RR	CB	P	LAP	-	2810	
403	W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE

ROOM FINISH SCHEDULE		FLOOR		WALL		CEILING			REMARKS
NO.	NAME	FIN.	BASE	MAT'L	FIN.	MAT'L	FIN.	HEIGHT(mm)	
403A	STORAGE	POR	POR	CB	P	LAP	-	2810	
404	SLEEPING	SF	RR	CB	P	LAP	-	3000	
405	INFANT	SF	RR	CB	P	LAP	-	3000	
406	TODDLER	SF	RR	CB	P	LAP	-	3000	
407	B/F W/R	POR	-	CB / GB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
408	W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
409	W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
410	COT STORAGE	POR	POR	CB	P	LAP	-	2810	
411	TODDLER	SF	RR	CB	P	LAP	-	3000	
412	PRESCHOOL	SF	RR	CB	P	LAP	-	3000	
413	W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
414	W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
415	COT STORAGE	POR	POR	CB	P	LAP	-	2810	
416	PRE-SCHOOL	SF	RR	CB	P	LAP	-	2810	
417	STAFF	POR	POR	CB	P	LAP	-	2810	
418	LAUNDRY	POR	POR	CB	P	LAP	-	2810	
419	KITCHEN	POR	POR	CB	P	LAP	-	2810	GYP. BULKHEAD AT FIRE SUPPRESION SYSTEM
420	CORRIDOR	POR	POR	CB	P.GF	LAP	-	2610	
421	UTILITY	S.CONC	RR	CB	P.GF	EXPOSED	P	-	PAINT STRUCTURE INCL. MECH. DUCTS, SUPPORTS, CONDUITS ETC.
422	VESTIBULE	POR	POR	CB	P.GF	LAP	-	2610	
423	STAIR C	POR	POR	CB	P.GF	LAP/GB	P	2810/2560	LANDINGS, TREADS, RISERS, BASE TO BE POR.

ROOM FINISH SCHEDULE		FLOOR		WALL		CEILING			REMARKS
NO.	NAME	FIN.	BASE	MAT'L	FIN.	MAT'L	FIN.	HEIGHT(mm)	
SECOND FLOOR									
201	STAIR A	POR	POR	CB	P.GF	LAP/GB	P	2810/2560	LANDINGS, TREADS, RISERS, BASE TO BE POR. COORDINATE SMOKE BAFFLES ON GYP. BD. CEILING AT STAIR MID-LANDINGS.
202	ELEVATOR	POR	ELEVATOR BY MANUFACTURER						
203	CORRIDOR	LVT	RR	CB	P.GF	LAP	-	2610	
204	SEMINAR ROOM	LVT	RR	CB	P	LAP	-	2810	
205	HUB	S.CONC	RR	CB	P	EXP	-	-	PAINT STRUCTURE INCL. MECH. DUCTS, SUPPORTS, CONDUITS ETC.
206	ACAD STORAGE & STAFF RESOURCE	LVT	RR	CB	P	LAP	-	2810	
207	LAPTOP STORAGE	LVT	RR	CB	P	EXPOSED	P	-	PAINT STRUCTURE INCL. MECH. DUCTS, SUPPORTS, CONDUITS ETC.
208	STAIR D	POR	POR	CB	P.GF	GB	P	SLOPED	GYP. BD. ON FURRING AT U/S OF STAIRS
209	LIBRARY	CPT / POR	CPT / POR	CB	P/ FAB /WS	EXPOSED/ ACP	P	-	PAINT STRUCTURE INCL. MECH. DUCTS, SUPPORTS, CONDUITS ETC. FAB PANELS TO WALLS. ACP PANELS SUSPENDED AT CEILING @ 2600 ABOVE FIN 3RD FLOOR. REFER TO INTERIOR ELEVATIONS.
210	CO-LAB	LVT	RR	CB/WS	P.GF / WS	EXPOSED/ AB	P	-	PAINT STRUCTURE INCL. MECH. DUCTS, SUPPORTS, CONDUITS ETC. WOOD SLAT WALL APPLIED TO WALL (LIBRARY SIDE). AB SUSPENDED AT CEILING. U/S OF AB AT 2610. REFER TO INTERIOR ELEVATION.
210A	SEMINAR ROOM	LVT	RR	CB	P	LAP	-	2810	
211	RESOURCE ROOM	LVT	RR	CB	P	LAP	-	2810	GYP. BD. ON METAL STUD CHASE. PAINT FINISH. REFER TO PLANS.
212	SPECIAL EDUCATION CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
213	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
214	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
215	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
216	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
217	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	

ROOM FINISH SCHEDULE		FLOOR		WALL		CEILING			REMARKS
NO.	NAME	FIN.	BASE	MAT'L	FIN.	MAT'L	FIN.	HEIGHT(mm)	
218	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
219	CORRIDOR	LVT	RR	CB	P.GF	LAP	-	2610	CWT IN DF NICHE. REF. INT. ELEVS
220	STAIR B	POR	POR	CB	P.GF	LAP/GB	P	2610/2560	LANDINGS, TREADS, RISERS, BASE TO BE POR.
221	RESOURCE ROOM	LVT	RR	CB	P	LAP	-	2810	
222	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
223	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
224	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
225	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
226	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
227	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
228A	CO-LAB	LVT	RR	CB	P.GF / POR WD	GB	P	2460	REFER TO INT. ELEVATIONS
229	QUIET RM	LVT	RR	CB/CW	P.GF / POR WD	GB	P	2460	REFER TO CURTAIN WALL SCHEDULE
228B	CO-LAB	LVT	RR	CB	P.GF / POR WD	GB	P	2460	REFER TO INT. ELEVATIONS
230A	CO-LAB	LVT	RR	CB	P.GF / POR WD	GB	P	2460	REFER TO INT. ELEVATIONS
231	QUIET ROOM	LVT	RR	CB/CW	P.GF / POR WD	GB	P	2460	REFER TO CURTAIN WALL SCHEDULE
230B	CO-LAB	LVT	RR	CB	P.GF / POR WD	GB	P	2460	REFER TO INT. ELEVATIONS
232	B/F W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
233	WASHROOM	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE. WASHROOM PARTITIONS TO BE FULL HEIGHT. REFER TO SPECIFICATIONS.
235	W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
236	CUSTODIAL	S CONC	RR	CB	P	EXPOSED	P	-	PAINT STRUCTURE INCL. MECH. DUCTS, SUPPORTS, CONDUITS ETC.

ROOM FINISH SCHEDULE		FLOOR		WALL		CEILING			REMARKS
NO.	NAME	FIN.	BASE	MAT'L	FIN.	MAT'L	FIN.	HEIGHT(mm)	
237	MECHANICAL	EWPM	RR	CB	P	EXPOSED	P	-	HOUSEKEEPING CONCRETE PAD TO BE COORDINATED WITH STRUCTURAL AND MECHANICAL DRAWINGS. TYP.
238	CORRIDOR	LVT	RR	CB	P.GF	LAP	-	2610	
239	CO-LAB	LVT	RR	CB	P.GF / POR WD	GB	P	2460	REFER TO INT. ELEVATIONS
240	QUIET RM	LVT	RR	CB/CW	P.GF / POR WD	GB	P	2460	REFER TO CURTAIN WALL SCHEDULE
241	W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
242	W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
243	B/F W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
244	CO-LAB	LVT	RR	CB	P.GF / POR WD	GB	P	2460	REFER TO INT. ELEVATIONS
245	QUIET RM	LVT	RR	CB/CW	P.GF / POR WD	GB	P	2460	REFER TO CURTAIN WALL SCHEDULE
246	W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
247	W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
248	QUIET RM	LVT	RR	CB/CW	P.GF / POR WD	GB	P	2460	REFER TO CURTAIN WALL SCHEDULE
249	CO-LAB	LVT	RR	CB	P.GF / POR WD	GB	P	2460	REFER TO INT. ELEVATIONS
250	STAIR C	POR	POR	CB	P.GF	LAP/GB	P	2610/2560	LANDINGS, TREADS, RISERS, BASE TO BE POR.
251	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
252	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
253	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
254	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
255	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
256	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	

ROOM FINISH SCHEDULE		FLOOR		WALL		CEILING			REMARKS
NO.	NAME	FIN.	BASE	MAT'L	FIN.	MAT'L	FIN.	HEIGHT(mm)	
THIRD FLOOR									
301	STAIR A	POR	POR	CB	P.GF	LAP	-	2810	LANDINGS, TREADS, RISERS, BASE TO BE POR.
302	ELEVATOR	POR	ELEVATOR BY MANUFACTURER						
303	CORRIDOR	LVT	RR	CB	P.GF	LAP	-	2610	
304	CO-LAB	LVT	RR	CB	P.GF	EXPOSED/ AB	P	-	PAINT STRUCTURE INCL. MECH. DUCTS, SUPPORTS, CONDUITS ETC. REF. INT. ELEVS. REFER TO RCP. AB SUSPENDED AT CEILING. U/S OF AB AT 2610
305	LIBRARY MEZZANINE / SEMINAR	LVT	RR	CB	P	EXPOSED/ ACP	P	-	PAINT STRUCTURE INCL. MECH. DUCTS, SUPPORTS, CONDUITS ETC. ACP PANELS SUSPENDED AT CEILING @ 2610 ABOVE FIN 3RD FLOOR. REFER TO INTERIOR ELEVATIONS.
306	STAIR C	POR	POR	CB	P.GF	EXPOSED/ ACP	P	-	PAINT STRUCTURE INCL. MECH. DUCTS, SUPPORTS, CONDUITS ETC. AB PANELS ON CEILING. REFER TO INTERIOR ELEVATION.
307	CO-LAB	LVT	RR	CB	P.GF	EXPOSED/ AB	P	-	PAINT STRUCTURE INCL. MECH. DUCTS, SUPPORTS, CONDUITS ETC. REF. INT. ELEVS. REFER TO RCP. AB SUSPENDED AT CEILING. U/S OF AB AT 2610
210A	SEMINAR ROOM	LVT	RR	CB	P	LAP	-	2810	
308	RESOURCE	LVT	RR	CB	P	LAP	-	2810	
309	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
310	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
311	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
312	APPLICATIONS	LVT	RR	CB	P	EXPOSED /LAP	P	2810	PAINT STRUCTURE INCL. MECH. DUCTS, SUPPORTS, CONDUITS ETC. TEC ON WALLS. LAP WITH SPECIALTY ACCENT TRIM. ACCENT PAINT AT TOP OF WALL. CWT ON CHASE WALL AT BRADLEY. REF INT. ELEVATIONS
312A	DUST EXTRACTOR	LVT	RR	CB	P	EXPOSED	P	-	PAINT STRUCTURE INCL. MECH. DUCTS, SUPPORTS, CONDUITS ETC. ENSURE CLEAN TOOL JOINTS ON MASONRY WALLS AND NEAT CAULKING AT ROOF/WALL CONNECTIONS AND CONDUIT PENETRATIONS.
313	ART CLASSROOM	LVT	RR	CB	P	EXPOSED /LAP	P	2810	PAINT STRUCTURE INCL. MECH. DUCTS, SUPPORTS, CONDUITS ETC. LAP WITH SPECIALTY ACCENT TRIM. ACCENT PAINT AT TOP OF WALL. REF INT. ELEVATIONS

ROOM FINISH SCHEDULE		FLOOR		WALL		CEILING			REMARKS
NO.	NAME	FIN.	BASE	MAT'L	FIN.	MAT'L	FIN.	HEIGHT(mm)	
313A	ART STORAGE	LVT	RR	CB	P	EXPOSED	P	-	PAINT STRUCTURE INCL. MECH. DUCTS, SUPPORTS, CONDUITS ETC. ENSURE CLEAN TOOL JOINTS ON MASONRY WALLS AND NEAT CAULKING AT ROOF/WALL CONNECTIONS AND CONDUIT PENETRATIONS.
314	RESOURCE ROOM	LVT	RR	CB	P	LAP	-	2810	
315	CORRIDOR	LVT	RR	CB	P.GF	LAP	-	2610	
316	STAIR B	POR	POR	CB	P.GF	LAP	-	2810	LANDINGS, TREADS, RISERS, BASE TO BE POR.
317	SCIENCE	LVT	RR	CB	P	EXPOSED /LAP	P	2810	PAINT STRUCTURE INCL. MECH. DUCTS, SUPPORTS, CONDUITS ETC. LAP WITH SPECIALTY ACCENT TRIM. ACCENT PAINT AT TOP OF WALL. REF INT. ELEVATIONS
318	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
319	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
320	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
321	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
322	CLASSROOM	LVT	RR	CB	P	LAP	-	2810	
323	B/F W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
324	WASHROOM	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE. WASHROOM PARTITIONS TO BE FULL HEIGHT. REFER TO SPECIFICATIONS.
326	W/R	POR	-	CB	CWT	GB	P	2610	CWT ALL WALLS FROM FLOOR TO WHOLE TILE ABOVE CEILING LEVEL. START AT FLOOR WITH WHOLE TILE
327	CUSTODIAL	S CONC	RR	CB	P	EXPOSED	P	-	PAINT STRUCTURE INCL. MECH. DUCTS, SUPPORTS, CONDUITS ETC.
328A	CO-LAB	LVT	RR	CB	P.GF / POR WD	GB	P	2460	REFER TO INT. ELEVATIONS
328B	CO-LAB	LVT	RR	CB	P.GF / POR WD	GB	P	2460	REFER TO INT. ELEVATIONS
329	QUIET ROOM	LVT	RR	CB/CW	P.GF / POR WD	GB	P	2460	REFER TO CURTAIN WALL SCHEDULE
330A	CO-LAB	LVT	RR	CB	P.GF / POR WD	GB	P	2460	REFER TO INT. ELEVATIONS

