
Halton District School Board Section 08 11 15

Oakville #5 Public School DOOR SCHEDULE

Hossack Architecture Page 1 of 1

Project No. 22125

Part 1 General

1.1 GENERAL NOTES

.1 Find the Door Schedule on the following pages.

.2 This schedule MUST be read in conjunction with a complete set of drawings and a 

complete Hardware Schedule.

.3 Refer to AD Drawings for door and frame types and details.

1.2 ABBREVIATIONS CODE

.1 The following abbreviations are used in the Door Schedule.

Code                             Reference

.1 DC               Door Contact (security)

.2 FR, FRG  Fire rated glazing 

.3 P               Paint

.4 HM               Hollow Metal

.5 TP Tempered Glass

.6 45 MIN 45 minute fire rating

.7 20 MIN 20 minute fire rating

.8 HT Heavy Traffic � see spec for welded seams, special reinforcing.

.9 B/F Barrier-Free

.10 WD Laminate Faced Wood Door

.11 PLAM Plastic Laminate Finish on Wood Door

.12 ALUM. Aluminum 

.13 ANNO. Anodized Finish

.14 CW Curtain Wall Designation

1.3 DOOR SCHEDULE

.1 Door Schedule designation �DC� refers to �Door Contacts� used in the security system. 

Refer to Electrical Drawings and Division 16 Specifications for locations, zoning and 

description of system.

END OF SECTION
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101 A VESTIBULE 101 2X1000 2150 - HT F ALUM ANNO TP CW1 ALUM ANNO Y TP

101 B VESTIBULE 101 2X1000 2150 - HT F ALUM ANNO TP CW1 ALUM ANNO Y TP

101 C VESTIBULE 101 2X1000 2150 - HT C HM P TP 4 HM P - TP B/F DOOR OPERATOR

101 D VESTIBULE 101 2X1000 2150 - HT C HM P TP 4 HM P - TP

103 A GENERAL OFFICE 103 1050 2150 - - C HM P TP 5 HM P - - B/F DOOR OPERATOR

104 A OFFICE 104 950 2150 - - D WD PLAM TP 1 HM P - -

105 A OFFICE 105 950 2150 - - D WD PLAM TP 1 HM P - -

106 A OFFICE 106 950 2150 - - D WD PLAM TP 1 HM P - -

107 A MEETING 107 950 2150 - - D WD PLAM TP 1 HM P - -

108 A HEALTH 108 950 2150 - - C WD PLAM TP 1 HM P - -

DOOR

FIRST FLOOR

DOOR FRAME

COORDINATE DOOR WIDTH WITH CURTAIN 

WALL MANUFACTURER. CONTINUOUS HINGES. 

INSULATED DOOR & FRAME. B/F DOOR 

OPERATOR, ELECTRIC SECURITY STRIKE TO 

OFFICE. COORDINATE DOOR WIDTH WITH 

CURTAIN WALL MANUFACTURER. COORD WITH 

ELEC FOR VIDEO INTERCOM SYSTEM / CARD 

READER, CONTINUOUS HINGES

#
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DOOR DOOR FRAME

#

109 A BF W/R 109 950 2150 - - A HM P - 1 HM P - - B/F DOOR OPERATOR. 

110 A COPY 110 950 2150 - - D HM P TP 1 HM P - -

110 B COPY 110 950 2150 - - D HM P TP 1 HM P - -

111 A STAFF LOUNGE 111 950 2150
45 

min.
- D HM P FR 1 HM P - -

112 A SPRINKLER 112 950 2150 - - A HM P - 1 HM P Y - INSULATED DOOR & FRAME.

112 B SPRINKLER 112

113 A ELECTRICAL ROOM 113 950 2150
45 

min.
- A HM P - 1 HM P - -

STANLEY CANADA CORPORTATION LOCKS IS 

REQUIRED PER OAKVILLE HYDRO'S 

"CONDITIONS OF SERVICE".

115 A
KINDERGARTEN 

CLASSROOM 115
950 2150 - - D WD PLAM TP 1 HM P - -

DOOR CONTACT FOR AUDIBLE BUZZER.  

COORD WITH ELEC. DWGS. POWER SWITCH IN 

MCP. DOOR OPENS 180 DEGREES.

116 A B/F W/R 116 950 2150 - - A HM P - 1 HM P - - B/F DOOR OPERATOR. 

117 A STORAGE 117 950 2150 - - A HM P - 1 HM P - -

118 A STORAGE 118 950 2150 - - A HM P - 1 HM P - -

1100 W x 2200 H DOOR OPENING IN WALL.  REFER TO FLOOR PLANS.  DOUBLE BULLNOSE BLOCK AT JAMBS
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DOOR DOOR FRAME

#

119 A B/F W/R 119 950 2150 - - A HM P - 1 HM P - - B/F DOOR OPERATOR. 

120 A
KINDERGARTEN 

CLASSROOM 120
950 2150 - - D WD PLAM TP 1 HM P - -

DOOR CONTACT FOR AUDIBLE BUZZER.  

COORD WITH ELEC. DWGS. POWER SWITCH IN 

MCP. DOOR OPENS 180 DEGREES.

121 A
KINDERGARTEN 

CLASSROOM 121
950 2150 - - D WD PLAM TP 1 HM P - -

DOOR CONTACT FOR AUDIBLE BUZZER.  

COORD WITH ELEC. DWGS. POWER SWITCH IN 

MCP. DOOR OPENS 180 DEGREES.

122 A B/F W/R 122 950 2150 - - A HM P - 1 HM P - - B/F DOOR OPERATOR. 

123 A STORAGE 123 950 2150 - - A HM P - 1 HM P - -

124 A STORAGE 124 950 2150 - - A HM P - 1 HM P - -

125 A B/F W/R 125 950 2150 - - A HM P - 1 HM P - - B/F DOOR OPERATOR. 

126 A
KINDERGARTEN 

CLASSROOM 126
950 2150 - - D WD PLAM TP 1 HM P - -

DOOR CONTACT FOR AUDIBLE BUZZER.  

COORD WITH ELEC. DWGS. POWER SWITCH IN 

MCP. DOOR OPENS 180 DEGREES.

114 A
WASTE & CUSTODIAL 

STORAGE AREA 114
1100 2150

45 

min.
- A HM P - 1 HM P - -

114 B
WASTE & CUSTODIAL 

STORAGE AREA 114
950 2150 - - A HM P - 1 HM P Y - INSULATED DOOR & FRAME.

114 C
WASTE & CUSTODIAL 

STORAGE AREA 114
1830 2135 - - - HM P - HM P Y - INSULATED STEEL OVERHEAD COILING DOOR
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DOOR DOOR FRAME

#

127A A VESTIBULE 127A 2X1000 2150 - HT C HM P TP 2 HM P - -
B/F DOOR OPERATOR. REMOVABLE MULLION. 1 

DOOR TO OPEN 180 DEGREES. SEE PLANS 

127A B VESTIBULE 127A 2X1000 2150 - HT F ALUM ANNO TP CW2 ALUM ANNO Y TP

B/F DOOR OPERATOR. INSULATED DOOR & 

FRAME. COORDINATE DOOR WIDTH WITH 

CURTAIN WALL MANUFACTURER. CONTINUOUS 

HINGES. COORD. WITH ELEC FOR CARD 

READER. REMOVABLE MULLION.

128 A STAIR B 128 1000 2150
45 

min.
HT B HM P FR 1 HM P - TP

128 B STAIR B 128 2X1000 2150 - HT F ALUM ANNO TP CW3 ALUM ANNO Y TP

INSULATED DOOR & FRAME. COORDINATE 

DOOR WIDTH WITH CURTAIN WALL 

MANUFACTURER. CONTINUOUS HINGES. 

129 A
KINDERGARTEN 

CLASSROOM 129
950 2150 - - D WD PLAM TP 1 HM P - -

DOOR CONTACT FOR AUDIBLE BUZZER.  

COORD WITH ELEC. DWGS. POWER SWITCH IN 

MCP

129 B
KINDERGARTEN 

CLASSROOM 129
1000 2150 - - C HM P TP 6 HM P Y TP

INSULATED DOOR AND FRAME. PROVIDE 

CONTACT IN FRAME TO ACTIVATE BUZZER IN 

ROOM WHEN DOOR IS OPEN. POWER SWITCH 

IN MCP

130 A STORAGE 130 950 2150 - - A HM P TP 1 HM P - -

131 A WASHROOM 131 950 2150 - - A HM P TP 1 HM P - -

132 A WASHROOM 132 950 2150 - - A HM P TP 1 HM P - -

133 A STORAGE 133 950 2150 - - A HM P TP 1 HM P - -

134 A
KINDERGARTEN 

CLASSROOM 134
950 2150 - - D WD PLAM TP 1 HM P - -

DOOR CONTACT FOR AUDIBLE BUZZER.  

COORD WITH ELEC. DWGS. POWER SWITCH IN 

MCP
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DOOR DOOR FRAME

#

134 B
KINDERGARTEN 

CLASSROOM 134
1000 2150 - - C HM P TP 6 HM P Y TP

INSULATED DOOR AND FRAME. PROVIDE 

CONTACT IN FRAME TO ACTIVATE BUZZER IN 

ROOM WHEN DOOR IS OPEN. POWER SWITCH 

IN MCP

135 A VESTIBULE 135 2X1000 2150 - HT C HM P TP 13 HM P - - B/F DOOR OPERATOR

135 B VESTIBULE 135 2X1000 2150 - HT C HM P TP 2 HM P Y TP

B/F DOOR OPERATOR, INSULATED DOOR AND 

FRAME. COORD. WITH ELEC FOR CARD 

READER

136 A
KINDERGARTEN 

CLASSROOM 136
950 2150 - - D WD PLAM TP 1 HM P - -

DOOR CONTACT FOR AUDIBLE BUZZER.  

COORD WITH ELEC. DWGS. POWER SWITCH IN 

MCP

136 B
KINDERGARTEN 

CLASSROOM 136
1000 2150 - - C HM P TP 6 HM P Y TP

INSULATED DOOR AND FRAME. PROVIDE 

CONTACT IN FRAME TO ACTIVATE BUZZER IN 

ROOM WHEN DOOR IS OPEN. POWER SWITCH 

IN MCP

137 A STORAGE 137 950 2150 - - A HM P - 1 HM P - -

138 A WASHROOM 138 950 2150 - - A HM P - 1 HM P - -

139 A WASHROOM 139 950 2150 - - A HM P - 1 HM P - -

140 A STORAGE 140 950 2150 - - A HM P - 1 HM P - -

141 A
KINDERGARTEN 

CLASSROOM 141
950 2150 - - D WD PLAM TP 1 HM P - -

141 B
KINDERGARTEN 

CLASSROOM 141
1000 2150 - - C HM P TP 6 HM P Y TP

INSULATED DOOR AND FRAME. PROVIDE 

CONTACT IN FRAME TO ACTIVATE BUZZER IN 

ROOM WHEN DOOR IS OPEN. POWER SWITCH 

IN MCP
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DOOR DOOR FRAME

#

142 A W/R 142 950 2150 - - A HM P - 1 HM P - -

143 A W/R 143 950 2150 - - A HM P - 1 HM P - -

144 A SENSORY 144 950 2150 - - D WD PLAM TP 1 HM P - -

145 A
SPECIAL ED. STORAGE & 

RESOURCES 145
950 2150 - - D HM P TP 1 HM P - -

146 A PRIMARY LITERACY 146 950 2150 - - D WD PLAM TP 1 HM P - -

146A A MACHINE ROOM 146A 1050 2150
45 

min.
- A HM P - 1 HM P - -

149 A CORRIDOR 149 3X1200 2150 - HT C HM P TP 7 HM P - -

REFER TO FLOOR PLAN FOR DOOR SWING. 

ELECTROMAGNETIC HOLDER ON ALL DOORS.  

EM IN CLOSER FOR MIDDLE LEAF

150 A
LIFESKILLS CLASSROOM 

150
1050 2150 - - D WD PLAM TP 1 HM P - - B/F DOOR OPERATOR

151 A KITCHENETTE 151 1050 2150
45 

min.
- D HM P FR 1 HM P - - ELECTROMAGNETIC HOLDER

151 B KITCHENETTE 151 1050 2150
45 

min.
- D HM P FR 1 HM P - - ELECTROMAGNETIC HOLDER

152 A UTR 152 1000 2150
45 

min.
- A HM P - 1 HM P - -

B/F DOOR OPERATOR. EMERGENCY CALL 

ASSIST. 
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DOOR DOOR FRAME

#

154 A SENSORY 154 1050 2150
45 

min.
- D HM P FR 1 HM P - -

155 A
LIFESKILLS CLASSROOM 

155
1050 2150 - - D WD PLAM TP 1 HM P - - B/F DOOR OPERATOR

157 A STAIR A 157 2X1000 2150
45 

min.
HT B HM P FR 2 HM P - - 180° SWING PER DRAWINGS

157 B STAIR A 157 2X1000 2150 - HT F ALUM ANNO TP CW4 ALUM ANNO Y TP

INSULATED DOOR & FRAME. COORDINATE 

DOOR WIDTH WITH CURTAIN WALL 

MANUFACTURER. CONTINUOUS HINGES. 

COORD WITH ELEC FOR CARD READER

158 A ELEVATOR

159 A KITCHENETTE 159 950 2150
45 

min.
- D HM P FR 1 HM P - -

160 A WR 160 950 2150 - - A HM P - 1 HM P - -

161 A
MUSIC ROOM

161
950 2150

20 

min.
- D WD PLAM FR 8 HM P - FR

162A A PRACTICE ROOM 162A 950 2150 - - C HM P TP 1 HM P - -

162B A PRACTICE ROOM 162B 950 2150 - - C HM P TP 1 HM P - -

163 A GYM STORAGE 163 2X1000 2150 - - A HM P - 3 HM P - -

ELEVATOR DOORS - REFER TO SPECIFICATIONS
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DOOR DOOR FRAME

#

164 A GYMNASIUM 164 2X1000 2150
20 

min.
HT D HM P FR 9 HM P - FR REMOVABLE MULLION

164 B GYMNASIUM 164 2X1000 2150 - - F ALUM ANNO TP CW5 ALUM ANNO Y TP

INSULATED DOOR & FRAME. REMOVABLE 

MULLION. COORDINATE DOOR WIDTH WITH 

CURTAIN WALL MANUFACTURER. CONTINUOUS 

HINGES

164 C GYMNASIUM 164 2X1000 2150 - - F ALUM ANNO TP CW6 ALUM ANNO Y TP

INSULATED DOOR & FRAME. COORDINATE 

DOOR WIDTH WITH CURTAIN WALL 

MANUFACTURER. CONTINUOUS HINGES

164A A GYM STORAGE 164A 1000 2150 - - A HM P - 1 HM P - -

165 A BOYS CHANGE RM 950 2150 - - A HM P - 1 HM P - -

166 A GIRLS CHANGE RM 950 2150 - - A HM P - 1 HM P - -

167 A INSTRUCTOR OFFICE 950 2150 - - C HM P TP 1 HM P - -

401 A VESTIBULE 401 2X1000 2150 - HT F ALUM ANNO TP CW8 ALUM ANNO Y TP

B/F DOOR OPERATOR, ELECTRIC SECURITY 

STRIKE TO OFFICE. COORDINATE DOOR WIDTH 

WITH CURTAIN WALL MANUFACTURER. COORD 

WITH ELEC FOR VIDEO INTERCOM SYSTEM / 

CARD READER, CONTINUOUS HINGES

401 B VESTIBULE 401 2X1000 2150 - HT C HM P TP 11 HM P - -
B/F DOOR OPERATOR, REMOVABLE MULLION. 

COORD WITH ELEC FOR CARD READER

401 C VESTIBULE 401 2X1000 2150 - HT C HM P TP 3 HM P - -
B/F DOOR OPERATOR, REMOVABLE MULLION. 

COORD. WITH ELEC FOR CARD READER

FIRST FLOOR - CHILD CARE FACILITY
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DOOR DOOR FRAME

#

402 A OFFICE 402 950 2150 - - D WD PLAM TP 1 HM P - -

405 A INFANT 405 950 2150 - - D WD PLAM TP 1 HM P - -

403 A W/R 403 950 2150 - - G WD PLAM - 12 HM P - TP 100mm UNDERCUT DOOR, DUTCH DOOR

403A A STORAGE 403A 950 2150 - - A HM P - 1 HM P - -

404 A SLEEPING ROOM 404

406 A TODDLER 406 950 2150 - - D WD PLAM TP 1 HM P - -

407 A B/F W/R 407 950 2150 - - A HM P - 1 HM P - -
B/F DOOR OPERATOR, ELECTRONIC LOCKING 

MECHANISM

408 A W/R 408 950 2150 - - H WD PLAM - 1 HM P - - 100mm UNDERCUT DOOR, HALF DOOR

409 A W/R 409 950 2150 - - H WD PLAM - 1 HM P - - 100mm UNDERCUT DOOR, HALF DOOR

410 A COT STORAGE 410 950 2150 - - A HM P - 1 HM P - -

410 B COT STORAGE 410 950 2150 - - A HM P - 1 HM P - -

1100 W x 2200 H DOOR OPENING IN WALL.  REFER TO ELEVATION.  DOUBLE BULLNOSE BLOCK AT JAMBS
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DOOR DOOR FRAME

#

411 A TODDLER 411 950 2150 - - D WD PLAM TP 1 HM P - -

412 A PRE SCHOOL 412 950 2150 - - D WD PLAM TP 1 HM P - -

413 A WASHROOM 413 950 2150 - - H WD PLAM - 1 HM P - - 100mm UNDERCUT DOOR, HALF DOOR

414 A WASHROOM 414 950 2150 - - H WD PLAM - 1 HM P - - 100mm UNDERCUT DOOR, HALF DOOR

415 A COT STORAGE 415 950 2150 - - A HM P - 1 HM P - -

415 B COT STORAGE 415 950 2150 - - A HM P - 1 HM P - -

416 A PRE SCHOOL 416 950 2150 - - D WD PLAM TP 1 HM P - -

417 A STAFF 422 950 2150 - - D HM P TP 1 HM P - -

418 A LAUNDRY 420 950 2150 - - D HM P TP 1 HM P - -

419 A KITCHEN 419 950 2150 - - D HM P TP 1 HM P - -

421 A UTILITY 423 950 2150
45 

min.
- A HM P - 1 HM P - -
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DOOR DOOR FRAME

#

422 A VESTIBULE 422 2X1000 2150 - HT C HM P TP 10 HM P Y TP

B/F DOOR OPERATOR, INSULATED DOOR AND 

FRAME. COORD. WITH ELEC FOR CARD 

READER

422 B VESTIBULE 422 2X1000 2150 - HT C HM P TP 2 HM P - TP B/F DOOR OPERATOR

423 A STAIR C 423 2X1000 2150
45 

min.
HT B HM P FR 2 HM P - -

DOOR TO HAVE LOCKSET ON BOTH SIDES. NO 

PANIC HARDWARE AS THIS DOOR IS NOT AN 

EXIT FROM CORRIDOR 420.

423 B STAIR C 423 2X1000 2150 - HT F ALUM ANNO TP CW7 ALUM ANNO Y TP

INSULATED DOOR & FRAME. COORDINATE 

DOOR WIDTH WITH CURTAIN WALL 

MANUFACTURER. CONTINUOUS HINGES. 
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DOOR DOOR FRAME

#

201 A STAIR A 201 2X1000 2150
45 

min.
HT B HM P FR 2 HM P - - ELECTROMAGNETIC HOLDER

202 A ELEVATOR

204 A SEMINAR ROOM 204 950 2150 - - D WD PLAM - 15 HM P - -

205 A HUB 205 1000 2150 - - A HM P - 1 HM P - -

206 A
ACAD STORAGE & STAFF 

RESOURCE 206
950 2150 - - D WD PLAM TP 1 HM P - -

207 A LAPTOP STORAGE 207 950 2150 - - D WD PLAM TP 1 HM P - -

210A A SEMINAR ROOM 210A 950 2150 - - D WD PLAM - 14 HM P - -

211 A RESOURCE ROOM 211 950 2150 - - D WD PLAM TP 1 HM P - -

211 B RESOURCE ROOM 211 950 2150 - - D WD PLAM TP 1 HM P - -

212 A
SPECIAL EDUCATION 

CLASSROOM 212
1050 2150 - - D WD PLAM TP 1 HM P - -

SECOND FLOOR

ELEVATOR DOORS - REFER TO SPECIFICATIONS
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DOOR DOOR FRAME

#

213 A CLASSROOM 213 950 2150 - - D WD PLAM TP 1 HM P - -

214 A CLASSROOM 214 950 2150 - - D WD PLAM TP 1 HM P - -

214 B CLASSROOM 214 950 2150 - - D WD PLAM TP 1 HM P - -

215 A CLASSROOM 215 950 2150 - - D WD PLAM TP 1 HM P - -

216 A CLASSROOM 216 950 2150 - - D WD PLAM TP 1 HM P - -

216 B CLASSROOM 216 950 2150 - - D WD PLAM TP 1 HM P - -

217 A CLASSROOM 217 950 2150 - - D WD PLAM TP 1 HM P - -

218 A CLASSROOM 218 950 2150 - - D WD PLAM TP 1 HM P - -

220 A
STAIR B

220
2X1000 2150

45 

min.
HT B HM P FR 2 HM P - -

ELECTROMAGNETIC HOLDER, 180° SWING PER 

DRAWINGS

221 A RESOURCE ROOM 221 950 2150 - - D WD PLAM TP 1 HM P - -

222 A CLASSROOM 222 950 2150 - - D WD PLAM TP 1 HM P - -
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DOOR DOOR FRAME

#

223 A CLASSROOM 223 950 2150 - - D WD PLAM TP 1 HM P - -

223 B CLASSROOM 223 950 2150 - - D WD PLAM TP 1 HM P - -

224 A CLASSROOM 224 950 2150 - - D WD PLAM TP 1 HM P - -

225 A CLASSROOM 225 950 2150 - - D WD PLAM TP 1 HM P - -

225 B CLASSROOM 225 950 2150 - - D WD PLAM TP 1 HM P - -

226 A CLASSROOM 226 950 2150 - - D WD PLAM TP 1 HM P - -

227 A CLASSROOM 227 950 2150 - - D WD PLAM TP 1 HM P - -

229 A QUIET ROOM 229 950 2337 - - J ALUM ANNO TP CW17 ALUM ANNO - TP

231 A QUIET ROOM 231 950 2337 - - J ALUM ANNO TP CW17 ALUM ANNO - TP

232 A B/F W/R 232 950 2150 - - A HM P - 1 HM P - - B/F DOOR OPERATOR

235 A W/R 235 950 2150 - - A HM P - 1 HM P - -
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DOOR DOOR FRAME

#

236 A CUSTODIAL 236 1000 2150 - - A HM P - 1 HM P - -

237 A MECHANICAL 237 1100 2150
45 

min.
- A HM P - 1 HM P - -

237 B MECHANICAL 237 1100 2150
45 

min.
- A HM P - 1 HM P - -

240 A QUIET ROOM 240 950 2337 - - J ALUM ANNO TP CW27 ALUM ANNO - TP

241 A W/R 24 950 2150 - - A HM P - 1 HM P - -

242 A W/R 242 950 2150 - - A HM P - 1 HM P - -

243 A B/F W/R 243 950 2150 - - A HM P - 1 HM P - - B/F DOOR OPERATOR

245 A QUIET ROOM 245 950 2337 - - J ALUM ANNO TP CW18 ALUM ANNO - TP

246 A W/R 246 950 2150 - - A HM P - 1 HM P - -

247 A W/R 247 950 2150 - - A HM P - 1 HM P - -

248 A QUIET ROOM 248 950 2337 - - J ALUM ANNO TP CW18 ALUM ANNO - TP
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DOOR DOOR FRAME

#

250 A STAIR B 250 2X1000 2150
45 

min.
HT B HM P FR 2 HM P - -

ELECTROMAGNETIC HOLDER, 180° SWING PER 

DRAWINGS

251 A CLASSROOM 251 950 2150 - - D WD PLAM TP 1 HM P - -

252 A CLASSROOM 252 950 2150 - - D WD PLAM TP 1 HM P - -

252 B CLASSROOM 252 950 2150 - - D WD PLAM TP 1 HM P - -

253 A CLASSROOM 253 950 2150 - - D WD PLAM TP 1 HM P - -

254 A CLASSROOM 254 950 2150 - - D WD PLAM TP 1 HM P - -

254 B CLASSROOM 254 950 2150 - - D WD PLAM TP 1 HM P - -

255 A CLASSROOM 255 950 2150 - - D WD PLAM TP 1 HM P - -

256 A CLASSROOM 256 950 2150 - - D WD PLAM TP 1 HM P - -

256 B CLASSROOM 256 950 2150 - - D WD PLAM TP 1 HM P - -

THIRD FLOOR
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DOOR DOOR FRAME

#

301 A STAIR A 301 2X1000 2150
45 

min.
HT B HM P FR 2 HM P - -

ELECTROMAGNETIC HOLDER, 180° SWING PER 

DRAWINGS

301 B STAIR A 301 1000 2150 - - A HM P - 1 HM P Y -
INSULATED DOOR FRAME. DOOR SILL AT 

500mm. REFER TO ARCH. DETAILS.

305 A
LIBRARY 

MEZZANINE/SEMINAR 305
950 2150

45 

min.
- B HM P FR CW20 ALUM ANNO - TP

RATED HOLLOW METAL DOOR IN ALUM. 

CURTAIN WALL.  CURTAIN WALL PROTECTED 

WITH WINDOW SPRINKLERS

302 A ELEVATOR

307A A SEMINAR ROOM 307A 950 2150 - - D WD PLAM - 14 HM P - -

308 A RESOURCE 308 950 2150 - - D WD PLAM TP 1 HM P - -

308 B RESOURCE 308 950 2150 - - D WD PLAM TP 1 HM P - -

309 A CLASSROOM 309 950 2150 - - D WD PLAM TP 1 HM P - -

310 A CLASSROOM 310 950 2150 - - D WD PLAM TP 1 HM P - -

310 B CLASSROOM 310 950 2150 - - D WD PLAM TP 1 HM P - -

311 A CLASSROOM 311 950 2150 - - D WD PLAM TP 1 HM P - -

ELEVATOR DOORS - REFER TO SPECIFICATIONS
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DOOR DOOR FRAME

#

312 A APPLICATIONS 312 1050 2150 - - D WD PLAM TP 1 HM P - -

312A A DUST EXTRACTOR 312 1000 2150 - - A HM P - 1 HM P - -

312 B APPLICATIONS 312 1050 2150 - - D WD PLAM TP 1 HM P - -

313 A ART 313 1050 2150 - - D WD PLAM TP 1 HM P - -

313A A ART STOR. 313 1050 2150 - - D HM P - 1 HM P - -

314 A RESOURCE ROOM 314 950 2150 - - D WD PLAM TP 1 HM P - -

316 A STAIR B 316 2X1000 2150
45 

min.
HT B HM P FR 2 HM P - -

ELECTROMAGNETIC HOLDER, 180° SWING PER 

DRAWINGS

317 A SCIENCE 317 950 2150 - - D WD PLAM TP 1 HM P - -

317 B SCIENCE 317 950 2150 - - D WD PLAM TP 1 HM P - -

318 A CLASSROOM 318 950 2150 - - D WD PLAM TP 1 HM P - -

319 A CLASSROOM 319 950 2150 - - D WD PLAM TP 1 HM P - -
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DOOR DOOR FRAME

#

319 B CLASSROOM 319 950 2150 - - D WD PLAM TP 1 HM P - -

320 A CLASSROOM 320 950 2150 - - D WD PLAM TP 1 HM P - -

321 A CLASSROOM 321 950 2150 - - D WD PLAM TP 1 HM P - -

321 B CLASSROOM 321 950 2150 - - D WD PLAM TP 1 HM P - -

322 A CLASSROOM 322 950 2150 - - D WD PLAM TP 1 HM P - -

323 A B/F W/R 323 950 2150 - - A HM P - 1 HM P - - B/F DOOR OPERATOR

326 A WASHROOM 326 950 2150 - - A HM P - 1 HM P - -

327 A CUSTODIAL 327 1000 2150 - - A HM P - 1 HM P - -

329 A QUIET ROOM 329 950 2337 - - J ALUM ANNO TP CW17 ALUM ANNO - TP

331 A QUIET ROOM 331 950 2337 - - J ALUM ANNO TP CW17 ALUM ANNO - TP

332 A ELECTRICAL 332 1000 2150 - - A HM P - 1 HM P - -
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END OF SCHEDULE


