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PART 1 - GENERAL 
 

1.1 General Notes 

1. Find the Room Finish Schedule on the following pages 

2. This schedule MUST be read in conjunction with a complete set of drawings to ascertain all 

details and finished surfaces that may not be listed on the schedule. 

3. Refer to interior elevations, plans sections and reflected ceiling plans to coordinate finish notes and 

extents of materials. 

4. Refer to various specifications sections for different types of materials including, but not limited to: 

.1 flooring materials 

.2 ceiling materials  

.3 wall treatment 

5. Abbreviations Legend: 
 

Code  Reference 

ACP Acoustic Ceiling Panel (CAPZ) 

AB Acoustic Blades 

BB Lineoleum Board 

CB   Concrete Block 

CLD Ceiling Cloud Acoustic Panels 

CPT  Carpet 

CWT  Ceramic Wall Tile 

EP   Paint - Epoxy 

EWPM  Exposed Waterproof Membrane (refer to Section 09 97 24) 

FAB Fabric Acoustic Panels 

GB   Gypsum Board 

GWT  Glass Wall Tile 

LVT  Luxury Vinyl Tile (Alternate Price) 

LAP  Lay-in Acoustic Panel 

MV Masonry Veneer 

P.GF  Paint - Gloss Finish 

POR  Porcelain Tile 

P   Paint 

PWP  Perforated Wood Panels 

RR   Resilient Rubber 

RSTR  Rubber Stair Tread & Riser 

S.CONC  Sealed Concrete (refer to Section 03 35 05.) 

SF   Sheet Flooring 

SF-SP  Sheet Flooring – Sport (Gym) 

TEC Tectum Panels 

VCT  Vinyl Composite Tile 

WS   Wood Slatwall 

 

END OF SECTION 
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NO. NAME FIN. BASE MAT'L FIN. MAT'L FIN. HEIGHT(mm)

101 VESTIBULE POR POR CB
P.GF / 

MV

EXPOSED/ 

LAP
-

GYP. BD. BULKHEAD (PAINT FINISH) AND LAP 

CEILING AT U/S OF PRECAST OVERHANG. PAINT 

STRUCTURE INCL. MECH. DUCTS, SUPPORTS, 

CONDUITS ETC. 

102 LOBBY POR POR CB
P.GF / 

MV/CWT
EXP.  /AB - -

PAINT STRUCTURE INCL. MECH. DUCTS, 

SUPPORTS, CONDUITS ETC.   AB SUSPENDED AT 

CEILING IN 3 GROUPINGS PER RCP - 

COORDINATE WITH DIFFUSERS AND LIGHTING.  

WS & MV APPLIED TO WALLS. REF. INT. 

ELEVATIONS.  U/S OF AB AT 2610 AFF. GYP.BD. 

BULKHEAD PAINT FINISH TO U/S OF PRECAST 

TIGHT TO MILLWORK TOP AT VARYING HEIGHTS.  

103 GENERAL OFFICE
POR/ 

CPT
POR/CPT CB P LAP - 2810

104 OFFICE CPT CPT CB P LAP - 2810

105 OFFICE CPT CPT CB P LAP - 2810

106 OFFICE CPT CPT CB P LAP - 2810

107 MEETING CPT CPT CB P LAP - 2810

108 HEALTH LVT RR CB P LAP - 2810

109 B/F W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

110 COPY LVT RR CB P LAP - 2810

111 STAFF LOUNGE LVT RR CB P LAP - 2810 GYP. BULKHEAD ABOVE RANGE UPPER UNIT

112 SPRINKLER S. CONC. RR CB P EXPOSED P -
PAINT STRUCTURE INCL. MECH. DUCTS, 

SUPPORTS, CONDUITS ETC. 

113 ELECTRICAL S.CONC RR CB P EXPOSED P -
PAINT STRUCTURE INCL. MECH. DUCTS, 

SUPPORTS, CONDUITS ETC. 

115 KINDERGARTEN CLASSROOM SF RR CB P LAP - 2810 CWT ON CHASE WALL AT BRADLEY TYP.

116 B/F W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

117 STORAGE POR POR CB P LAP - 2510

118 STORAGE POR POR CB P LAP - 2510

119 B/F W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

ROOM FINISH SCHEDULE

GROUND FLOOR

REMARKS
FLOOR WALL CEILING



PROJECT NO. 22124 HDSB MILTON #13 PS ROOM FINISH SCHEDULE SECTION 09 91 30

Page 2 of 11

NO. NAME FIN. BASE MAT'L FIN. MAT'L FIN. HEIGHT(mm)

ROOM FINISH SCHEDULE
REMARKS

FLOOR WALL CEILING

120 KINDERGARTEN CLASSROOM SF RR CB P LAP - 2810 CWT ON CHASE WALL AT BRADLEY TYP.

121 KINDERGARTEN CLASSROOM SF RR CB P LAP - 2810 CWT ON CHASE WALL AT BRADLEY TYP.

122 B/F W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

123 STORAGE POR POR CB P LAP - 2510

124 STORAGE POR POR CB P LAP - 2510

125 B/F W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

126 KINDERGARTEN CLASSROOM SF RR CB P LAP - 2810 CWT ON CHASE WALL AT BRADLEY TYP.

114
RECYCLING & CUSTODIAN 

STORAGE AREA
S.CONC RR CB P EXPOSED P -

PAINT STRUCTURE INCL. MECH. DUCTS, 

SUPPORTS, CONDUITS ETC. 

127 CORRIDOR POR POR CB P.GF LAP/CLD - 2610
REFER TO INT. ELEVATIONS FOR ACCENT PAINT 

& ISP.  REFER TO RCP FOR CLD

127A VESTIBULE POR POR CB P.GF LAP - 2800

128 STAIR B POR POR CB P.GF LAP/GB P 2610/2560 LANDINGS, TREADS, RISERS, BASE TO BE POR. 

129 KINDERGARTEN CLASSROOM SF RR CB P LAP - 2810 CWT ON CHASE WALL AT BRADLEY TYP.

130 STORAGE POR POR CB P LAP - 2610

131 W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

132 W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

133 STORAGE POR POR CB P LAP - 2610

134 KINDERGARTEN CLASSROOM SF RR CB P LAP - 2810 CWT ON CHASE WALL AT BRADLEY TYP.

135 VESTIBULE POR POR CB P.GF LAP - 2610

136 KINDERGARTEN CLASSROOM SF RR CB P LAP - 2810 CWT ON CHASE WALL AT BRADLEY TYP.

137 STORAGE POR POR CB P LAP - 2610
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ROOM FINISH SCHEDULE
REMARKS

FLOOR WALL CEILING

138 W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

139 STORAGE POR POR CB P LAP - 2610

140 W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

141 KINDERGARTEN CLASSROOM SF RR CB P LAP - 2810

142 W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

143 W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

144 SENSORY LVT RR CB P GB - 2810

145
SPECIAL ED. STORAGE & 

RESOURCES
LVT RR CB P LAP - 2810

146 PRIMARY LITERACY ROOM LVT RR CB P LAP - 2810

146A MACHINE ROOM S.CONC RR CB P EXPOSED P -
PAINT STRUCTURE INCL. MECH. DUCTS, 

SUPPORTS, CONDUITS ETC. 

147 WASHROOM POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE. WASHROOM PARTITIONS TO BE 

FULL HEIGHT. REFER TO SPECIFICATIONS. 

149 CORRIDOR POR POR CB P.GF LAP - 2610

150 LIFESKILLS CLASSROOM SF RR
CB / 

GWB
P LAP - 2810

GWB AT CHASE AT EXTERIOR WALL.  CWT TO 

WINDOW SILLS.  SEE SECTION DETAIL

151 KITCHENETTE LVT RR
CB / 

GWB
P LAP - 2810

GWB AT CHASE AT EXTERIOR WALL.  CWT TO 

WINDOW SILLS.  SEE SECTION DETAIL.  GYP. 

BULKHEAD ABOVE DRYER UPPER UNIT. REFER 

TO ELEVATION FOR EXTENTS OF CWT.

152 UNIVERSAL TOILET ROOM POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

153 STORAGE LVT RR CB P LAP - 2810

154 SENSORY LVT RR CB P GB P 2810

155 LIFESKILLS CLASSROOM SF RR
CB / 

GWB
P LAP - 2810

GWB AT CHASE AT EXTERIOR WALL.  CWT TO 

WINDOW SILLS.  SEE SECTION DETAIL
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ROOM FINISH SCHEDULE
REMARKS

FLOOR WALL CEILING

156 CORRIDOR
POR / 

POP WD
POR

CB/ 

MV/ 

CWT / 

TEC

P.GF LAP - 2610

MV & TEC AT 2 STOREY AREA ADJACENT GYM.  

CWT AT DRINKING FOUNTAIN AREA.  REF. INT. 

ELEVATIONS

157 STAIR A POR POR CB P.GF LAP/GB P 2610/2560

LANDINGS, TREADS, RISERS, BASE TO BE POR. 

158 ELEVATOR POR

159 KITCHENETTE POR POR CB P LAP - 2810 GYP BULKHEAD ABOVE RANGE UPPER UNIT

160 W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

161 MUSIC ROOM / STAGE LVT RR CB P/ TEC EXPOSED - -

WALL MOUNTED FABRIC ACOUSTIC PANELS 

(FAB). REF. INT. ELEVATION AND SPECS. PAINT 

JOISTS, DUCTS,  SUPPORTS, CONDUITS ETC., 

ACOUSTIC STEEL DECK.

162A PRACTICE ROOM SF RR CB P/ PWP LAP - 2810 PWP ACOUSTIC PANELS ON WALLS.

162B PRACTICE ROOM SF RR CB P/ PWP LAP - 2810 PWP ACOUSTIC PANELS ON WALLS.

163 GYM STORAGE LVT RR CB P EXPOSED P -
PAINT JOISTS, DUCTS,  SUPPORTS, CONDUITS 

ETC., ACOUSTIC STEEL DECK.

164 GYMNASIUM SF - SP RR CB P EXPOSED P -

PAINT JOISTS, DUCTS,  SUPPORTS, CONDUITS 

ETC., ACOUSTIC STEEL DECK. PAINT ACCENT 

BANDS AS INDICATED IN INT. ELEV. SOUND 

BLOCK ON WALLS.  VENEER ON PLY SURROUND 

AT STAGE

164A GYM STORAGE LVT RR CB P EXPOSED P -
PAINT STRUCTURE, DUCTS,  SUPPORTS, 

CONDUITS ETC.,

165 BOY'S CHANGE RM POR POR CB P.GF GB P 2610

166 GIRL'S CHANGE RM POR POR CB P.GF GB P 2610

167 INSTRUCTOR OFFICE LVT RR CB P LAP - 2810

CHILD CARE FACILITY

401 VESTIBULE POR POR CB
P.GF / 

MV
LAP - 2610

402 OFFICE LVT RR CB P LAP - 2810

403 W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

ELEVATOR BY MANUFACTURER
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ROOM FINISH SCHEDULE
REMARKS

FLOOR WALL CEILING

403A STORAGE POR POR CB P LAP - 2810

404 SLEEPING SF RR CB P LAP - 3000

405 INFANT SF RR CB P LAP - 3000

406 TODDLER SF RR CB P LAP - 3000

407 B/F W/R POR -
CB / 

GB
CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

408 W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

409 W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

410 COT STORAGE POR POR CB P LAP - 2810

411 TODDLER SF RR CB P LAP - 3000

412 PRESCHOOL SF RR CB P LAP - 3000

413 W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

414 W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

415 COT STORAGE POR POR CB P LAP - 2810

416 PRE-SCHOOL SF RR CB P LAP - 2810

417 STAFF POR POR CB P LAP - 2810

418 LAUNDRY POR POR CB P LAP - 2810

419 KITCHEN POR POR CB P LAP - 2810 GYP. BULKHEAD AT FIRE SUPPRESION SYSTEM

420 CORRIDOR POR POR CB P.GF LAP - 2610

421 UTILITY S.CONC RR CB P.GF EXPOSED P -
PAINT STRUCTURE INCL. MECH. DUCTS, 

SUPPORTS, CONDUITS ETC. 

422 VESTIBULE POR POR CB P.GF LAP - 2610

423 STAIR C POR POR CB P.GF LAP/GB P 2810/2560 LANDINGS, TREADS, RISERS, BASE TO BE POR. 
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ROOM FINISH SCHEDULE
REMARKS

FLOOR WALL CEILING

SECOND FLOOR

201 STAIR A POR POR CB P.GF LAP/GB P 2810/2560

LANDINGS, TREADS, RISERS, BASE TO BE POR. 

202 ELEVATOR POR

203 CORRIDOR LVT RR CB P.GF LAP - 2610

204 SEMINAR ROOM LVT RR CB P LAP - 2810

205 HUB S.CONC RR CB P EXP - -
PAINT STRUCTURE INCL. MECH. DUCTS, 

SUPPORTS, CONDUITS ETC.

206
ACAD STORAGE & STAFF 

RESOURCE
LVT RR CB P LAP - 2810

207 LAPTOP STORAGE LVT RR CB P EXPOSED P -
PAINT STRUCTURE INCL. MECH. DUCTS, 

SUPPORTS, CONDUITS ETC.

208 STAIR D POR POR CB P.GF GB P SLOPED GYP. BD. ON FURRING AT U/S OF STAIRS

209 LIBRARY
CPT / 

POR
CPT / POR CB

P/ FAB / 

WS

EXPOSED/ 

ACP
P -

PAINT STRUCTURE INCL. MECH. DUCTS, 

SUPPORTS, CONDUITS ETC. FAB PANELS TO 

WALLS.  ACP PANELS SUSPENDED AT CEILING @ 

2600 ABOVE FIN 3RD FLOOR. REFER TO INTERIOR 

ELEVATIONS. 

210 CO-LAB LVT RR CB/WS
P.GF / 

WS

EXPOSED/ 

AB
P -

PAINT STRUCTURE INCL. MECH. DUCTS, 

SUPPORTS, CONDUITS ETC.  WOOD SLAT WALL 

APPLIED TO WALL (LIBRARY SIDE).  AB 

SUSPENDED AT CEILING. U/S OF AB AT 2610. 

REFER TO INTERIOR ELEVATION. 

210A SEMINAR ROOM LVT RR CB P LAP - 2810

211 RESOURCE ROOM LVT RR CB P LAP - 2810
GYP. BD. ON METAL STUD CHASE. PAINT FINISH. 

REFER TO PLANS. 

212
SPECIAL EDUCATION 

CLASSROOM
LVT RR CB P LAP - 2810

213 CLASSROOM LVT RR CB P LAP - 2810

214 CLASSROOM LVT RR CB P LAP - 2810

215 CLASSROOM LVT RR CB P LAP - 2810

216 CLASSROOM LVT RR CB P LAP - 2810

217 CLASSROOM LVT RR CB P LAP - 2810

ELEVATOR BY MANUFACTURER



PROJECT NO. 22124 HDSB MILTON #13 PS ROOM FINISH SCHEDULE SECTION 09 91 30

Page 7 of 11

NO. NAME FIN. BASE MAT'L FIN. MAT'L FIN. HEIGHT(mm)

ROOM FINISH SCHEDULE
REMARKS

FLOOR WALL CEILING

218 CLASSROOM LVT RR CB P LAP - 2810

219 CORRIDOR LVT RR CB P.GF LAP - 2610 CWT IN DF NICHE.  REF. INT. ELEVS

220 STAIR B POR POR CB P.GF LAP/GB P 2610/2560 LANDINGS, TREADS, RISERS, BASE TO BE POR. 

221 RESOURCE ROOM LVT RR CB P LAP - 2810

222 CLASSROOM LVT RR CB P LAP - 2810

223 CLASSROOM LVT RR CB P LAP - 2810

224 CLASSROOM LVT RR CB P LAP - 2810

225 CLASSROOM LVT RR CB P LAP - 2810

226 CLASSROOM LVT RR CB P LAP - 2810

227 CLASSROOM LVT RR CB P LAP - 2810

228A CO-LAB LVT RR CB
P.GF / 

POR WD
GB P 2460 REFER TO INT. ELEVATIONS

229 QUIET RM LVT RR CB/CW
BB / POR 

WD
GB P 2460

REFER TO CURTAIN WALL SCHEDULE. BB ON 

ENTIRE WALL. REFER TO ARCH. PLANS.

228B CO-LAB LVT RR CB
P.GF / 

POR WD
GB P 2460 REFER TO INT. ELEVATIONS

230A CO-LAB LVT RR CB
P.GF / 

POR WD
GB P 2460 REFER TO INT. ELEVATIONS

231 QUIET ROOM LVT RR CB/CW
BB / POR 

WD
GB P 2460

REFER TO CURTAIN WALL SCHEDULE. BB ON 

ENTIRE WALL. REFER TO ARCH. PLANS.

230B CO-LAB LVT RR CB
P.GF / 

POR WD
GB P 2460 REFER TO INT. ELEVATIONS

232 B/F W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

233 WASHROOM POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE. WASHROOM PARTITIONS TO BE 

FULL HEIGHT. REFER TO SPECIFICATIONS. 

235 W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

236 CUSTODIAL S CONC RR CB P EXPOSED P -
PAINT STRUCTURE INCL. MECH. DUCTS, 

SUPPORTS, CONDUITS ETC. 
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NO. NAME FIN. BASE MAT'L FIN. MAT'L FIN. HEIGHT(mm)

ROOM FINISH SCHEDULE
REMARKS

FLOOR WALL CEILING

237 MECHANICAL EWPM RR CB P EXPOSED P -

HOUSEKEEPING CONCRETE PAD TO BE 

COORDINATED WITH STRUCTURAL AND 

MECHANICAL DRAWINGS. TYP. 

238 CORRIDOR LVT RR CB P.GF LAP - 2610

239 CO-LAB LVT RR CB
P.GF / 

POR WD
GB P 2460 REFER TO INT. ELEVATIONS

240 QUIET RM LVT RR CB/CW

BB/ P.GF 

/ POR 

WD

GB P 2460
REFER TO CURTAIN WALL SCHEDULE. BB ON ONE 

ENTIRE WALL. REFER TO ARCH. PLANS.

241 W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

242 W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

243 B/F W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

244 CO-LAB LVT RR CB
P.GF / 

POR WD
GB P 2460 REFER TO INT. ELEVATIONS

245 QUIET RM LVT RR CB/CW

BB/ P.GF 

/ POR 

WD

GB P 2460
REFER TO CURTAIN WALL SCHEDULE. BB ON ONE 

ENTIRE WALL. REFER TO ARCH. PLANS.

246 W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

247 W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

248 QUIET RM LVT RR CB/CW

BB/ P.GF 

/ POR 

WD

GB P 2460
REFER TO CURTAIN WALL SCHEDULE. BB ON ONE 

ENTIRE WALL. REFER TO ARCH. PLANS.

249 CO-LAB LVT RR CB
P.GF / 

POR WD
GB P 2460 REFER TO INT. ELEVATIONS

250 STAIR C POR POR CB P.GF LAP/GB P 2610/2560 LANDINGS, TREADS, RISERS, BASE TO BE POR. 

251 CLASSROOM LVT RR CB P LAP - 2810

252 CLASSROOM LVT RR CB P LAP - 2810

253 CLASSROOM LVT RR CB P LAP - 2810

254 CLASSROOM LVT RR CB P LAP - 2810

255 CLASSROOM LVT RR CB P LAP - 2810

256 CLASSROOM LVT RR CB P LAP - 2810
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ROOM FINISH SCHEDULE
REMARKS

FLOOR WALL CEILING

THIRD FLOOR

301 STAIR A POR POR CB P.GF LAP - 2810 LANDINGS, TREADS, RISERS, BASE TO BE POR. 

302 ELEVATOR POR

303 CORRIDOR LVT RR CB P.GF LAP - 2610

304 CO-LAB LVT RR CB P.GF
EXPOSED/ 

AB
P -

PAINT STRUCTURE INCL. MECH. DUCTS, 

SUPPORTS, CONDUITS ETC. REF. INT. ELEVS. 

REFER TO RCP.  AB SUSPENDED AT CEILING. U/S 

OF AB AT 2610

305 LIBRARY MEZZANINE / SEMINAR LVT RR CB P
EXPOSED/ 

ACP
P -

PAINT STRUCTURE INCL. MECH. DUCTS, 

SUPPORTS, CONDUITS ETC.  ACP PANELS 

SUSPENDED AT CEILING @ 2610 ABOVE FIN 3RD 

FLOOR. REFER TO INTERIOR ELEVATIONS.

306 STAIR C POR POR CB P.GF
EXPOSED/ 

ACP
P -

PAINT STRUCTURE INCL. MECH. DUCTS, 

SUPPORTS, CONDUITS ETC. AB PANELS ON 

CEILING. REFER TO INTERIOR ELEVATION. 

307 CO-LAB LVT RR CB P.GF
EXPOSED/ 

AB
P -

PAINT STRUCTURE INCL. MECH. DUCTS, 

SUPPORTS, CONDUITS ETC. REF. INT. ELEVS. 

REFER TO RCP. AB SUSPENDED AT CEILING. U/S 

OF AB AT 2610

210A SEMINAR ROOM LVT RR CB P LAP - 2810

308 RESOURCE LVT RR CB P LAP - 2810

309 CLASSROOM LVT RR CB P LAP - 2810

310 CLASSROOM LVT RR CB P LAP - 2810

311 CLASSROOM LVT RR CB P LAP - 2810

312 APPLICATIONS LVT RR CB P
EXPOSED 

/LAP
P 2810

PAINT STRUCTURE INCL. MECH. DUCTS, 

SUPPORTS, CONDUITS ETC.   TEC ON WALLS.  

LAP WITH SPECIALTY ACCENT TRIM.   ACCENT 

PAINT AT TOP OF WALL. CWT ON CHASE WALL AT 

BRADLEY. REF INT. ELEVATIONS 

312A DUST EXTRACTOR LVT RR CB P EXPOSED P -

PAINT STRUCTURE INCL. MECH. DUCTS, 

SUPPORTS, CONDUITS ETC.                                                  

ENSURE CLEAN TOOL JOINTS ON MASONRY 

WALLS AND NEAT CAULKING AT ROOF/WALL 

CONNECTIONS AND CONDUIT PENETRATIONS. 

313 ART CLASSROOM LVT RR CB P
EXPOSED 

/LAP
P 2810

PAINT STRUCTURE INCL. MECH. DUCTS, 

SUPPORTS, CONDUITS ETC.  LAP WITH 

SPECIALTY ACCENT TRIM.   ACCENT PAINT AT 

TOP OF WALL. REF INT. ELEVATIONS

ELEVATOR BY MANUFACTURER
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ROOM FINISH SCHEDULE
REMARKS

FLOOR WALL CEILING

313A ART STORAGE LVT RR CB P EXPOSED P -

PAINT STRUCTURE INCL. MECH. DUCTS, 

SUPPORTS, CONDUITS ETC.                                                  

ENSURE CLEAN TOOL JOINTS ON MASONRY 

WALLS AND NEAT CAULKING AT ROOF/WALL 

CONNECTIONS AND CONDUIT PENETRATIONS.

314 RESOURCE ROOM LVT RR CB P LAP - 2810

315 CORRIDOR LVT RR CB P.GF LAP - 2610

316 STAIR B POR POR CB P.GF LAP - 2810 LANDINGS, TREADS, RISERS, BASE TO BE POR. 

317 SCIENCE LVT RR CB P
EXPOSED 

/LAP
P 2810

PAINT STRUCTURE INCL. MECH. DUCTS, 

SUPPORTS, CONDUITS ETC.  LAP WITH 

SPECIALTY ACCENT TRIM.   ACCENT PAINT AT 

TOP OF WALL. REF INT. ELEVATIONS

318 CLASSROOM LVT RR CB P LAP - 2810

319 CLASSROOM LVT RR CB P LAP - 2810

320 CLASSROOM LVT RR CB P LAP - 2810

321 CLASSROOM LVT RR CB P LAP - 2810

322 CLASSROOM LVT RR CB P LAP - 2810

323 B/F W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

324 WASHROOM POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE. WASHROOM PARTITIONS TO BE 

FULL HEIGHT. REFER TO SPECIFICATIONS. 

326 W/R POR - CB CWT GB P 2610

CWT ALL WALLS FROM FLOOR TO WHOLE TILE 

ABOVE CEILING LEVEL. START AT FLOOR WITH 

WHOLE TILE 

327 CUSTODIAL S CONC RR CB P EXPOSED P -
PAINT STRUCTURE INCL. MECH. DUCTS, 

SUPPORTS, CONDUITS ETC. 

328A CO-LAB LVT RR CB
P.GF / 

POR WD
GB P 2460 REFER TO INT. ELEVATIONS

328B CO-LAB LVT RR CB
P.GF / 

POR WD
GB P 2460 REFER TO INT. ELEVATIONS

329 QUIET ROOM LVT RR CB/CW
BB / POR 

WD
GB P 2460

REFER TO CURTAIN WALL SCHEDULE. BB ON 

ENTIRE WALL. REFER TO ARCH. PLANS.

330A CO-LAB LVT RR CB
P.GF / 

POR WD
GB P 2460 REFER TO INT. ELEVATIONS
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FLOOR WALL CEILING

330B CO-LAB LVT RR CB
P.GF / 

POR WD
GB P 2460 REFER TO INT. ELEVATIONS

331 QUIET ROOM LVT RR CB/CW
BB / POR 

WD
GB P 2460

REFER TO CURTAIN WALL SCHEDULE. BB ON 

ENTIRE WALL. REFER TO ARCH. PLANS.

332 ELECTRICAL S.CONC RR CB P EXPOSED P -
PAINT STRUCTURE INCL. MECH. DUCTS, 

SUPPORTS, CONDUITS ETC. 

END OF SCHEDULE


