
  

Addendum # 1 

Bid Opportunity: 26-7842-RFT - Avenue Road 

Public School Renovations  

Closing Date: Tuesday, March 10, 2026 2:00 PM

 

The following issued by the Board shall form part of the Bid / Proposal 

Solicitation document. The revisions and additions noted herein along with any 

attachments shall be read in conjunction with all other related documents. This 

Addendum shall, take precedence over the previously issued documents where 

differences occur. Receipt of this addendum must be acknowledged in the 

Bidding System, bids&tenders. 

If you have already submitted a Bid / Proposal, it will be automatically withdrawn 

as a result of this addendum. You must resubmit the Bid / Proposal 

acknowledging all addenda and revising your Bid / Proposal to comply with all 

addenda. 

Contents: Document 00 90 01                 Addendum No. 01 5 pages 
                                                 
 Architectural Drawings                 7 pages 
 
 Specifications                          Section 00 72 13 39 pages 
 
 DEI Addendum 01 3 pages 
  
 Bidders List  2 pages 
   
  Total – 56 pages  



1.1 QUESTIONS 

.1    Can you clarify, E202 Diagram A, Note 1 states the projector control box is to 
be demolished, and then on E302 Diagram A in the same spot Note 
1 indicates a junction box for a relocated panel. What exactly is in this area and 
what is to be done with it?  

A:  See DEI Addendum 01 attached. 

.2 Please confirm whether window shades are required as per Specification 
Section 12 24 13.  

A:  Yes, window shades are required in the Special Ed Room 113, as per 
door and screen schedule on Architectural drawing A003. Refer to 
spec section above for more information. 

.3 Please confirm that lockers are supplied and installed by others.  

A:  Lockers are part of the work. 

.4 Please provide the mechanical specifications, as only mechanical drawings 
have been received to date.  

A:  See DEI Addendum 01 attached. 

.5 Please confirm all cash allowances included in this project and provide the 
corresponding values.  

A: Refer to Specification Section 01 21 00 - ALLOWANCES. 

.6 Please clarify which drawing should be followed for millwork, as there is a 
discrepancy between Drawings A202 and A204 regarding the size and 
location.  

A:  A204 provides dimensions and sizes and locations. Updated A202 
attached. 

.7 Please confirm whether all work inside Corridor 814 is to be carried as an 
alternate price as noted on Drawing A208, Section 1.  

A:   Delete all references to Alternate prices. 

.8 Please confirm whether the exhaust hood, dishwasher, and refrigerator are 
included in the contractor’s scope, and if yes, please provide the specifications 
and approved manufacturers.  

A:  Refer to updated Architectural drawings 4/A207 and 2/A207 
attached.  

.9 Could I please get clarification where the 1% and 0% blinds are wanted for this 
project? Could I also please get the rough dimensions of the exterior windows? 

A:   Blinds to be 90% blackout as per spec section 12 24 13 Manual 
Roller Shades 2.2.3. New blinds required only in Special Ed Room 
113, as per door and screen schedule on Architectural drawing 
A003.  



.10 The hollow metal specs ask for G90, is this necessary? All openings are interior 
so is the standard A40 fine?  

A: Standard A40 is acceptable. 

.11 The division 8 specs also note non-standard hinge pitchings. Can the architect 
consider using standard locations instead?  

A: Yes, please use local standards for hinge and lock locations. 

.12 The wood door spec says the stain and clear finish is to match the existing and 
the finishing has to be done at the factory. But if they're getting a custom stain 
to match the existing doors it's better to have it done on site by a local company 
so they can match it more precisely. Can the architect consider using a local 
painter to match this custom stain?  

A:  Stain is clear.  Wood Grain finish is to match existing. Sample to be 
provided as per specifications for Architects approval. 

.13 Is it acceptable to use Hardrock Maple melamine on particle board for both 
interior and exterior, and particle board for countertops with plywood 
countertops for sink cabinets?  

A:  Follow all notes on millwork drawings and specification 
requirements. 

.14 If specs remain as shown, please clarify where Classic White and Hardrock 
Maple laminate are to be used.    

A:  Refer to updated A209 to A211 drawings attached. 
 

.15 Would like to request an extension for the closing date. 

A:  An extension will not be given for the closing date. 

.16 What Style of tile is being used for the back splash and bathroom in SPEC ED? 

A:  Refer to specification section 09 30 00 Tiling 2.1.4 for back splash tile 
type and Architectural Drawing 4/A207 for colour layout. 

.17 There is very little detail on the required trenching for the new BF Washroom in 
the Spec Ed Room. Please provide area of removal and the required details for 
re-pouring the concrete with rebar specifications.  

A:     See floor cut plan A206. 

.18 Please indicate the location and quantity of the new Manual Roller Shades. 
These are not shown on any Architectural drawings.  

A:  Refer to Architectural drawing A003 location and quantity of new 
manual roller shades. 

.19 Please clarify whether the existing brakers are QOB or QOB-VH. This dictates 
the kA rating needed for new breakers.  

A:  See DEI Addendum 01 attached. 



.20 Please clarify who the current fire alarm provider is.  

A:  See DEI Addendum 01 attached. 

.21 The DSS Report states the following materials are asbestos-containing in 
certain locations:   
-asbestos exterior door frame & interior window frame caulking, floor mastic, 
parged fittings, 9inchx9inch & 12inchx12inch vinyl floor tiles, vinyl sheet 
flooring, transite pipe and flex joint.   
  
Will any of these asbestos-containing materials be disturbed during the project 
and require abatement?  If so, which materials, from what locations and what 
quantities of removal are required? Please advise.  

A:  It is the responsibility of the Bidder to review demolition 
requirements and determine which of the Designated Substances are 
part of the work, and price accordingly. 

.22 On Page A206 D-note 5 Only shows FRP on the lower half of the wall. Is 
it required on that whole wall? Or just under the window?  

A:  FRP is required under the window and also to the new chase wall in 
the Pantry. 

.23 Is the Block is to be lightweight or standard concrete? 

A:  Block is to be standard concrete as per Specification Section 04 22 00 
CONCRETE UNIT MASONRY. 

 
 
1.2 DRAWINGS  

 
.1 Replace A003 with the attached. 
.2 Replace A202 with the attached. 
.3 Replace A205 through to A209 with the attached. 
.4 In Reference to A210 and A211:  Updated millwork notes on A209 apply 

similarly to these pages. 
 
1.3 SPECIFICATIONS 

 
.1 00 72 13 – Standard Terms and Conditions – Replace this section in its 

entirety with the attached updated section. 
 
.2 06 40 00 Architectural Woodwork – HPDL(P.LAM) in Hard Rock Maple by 

Formica is Product no. 86992. 
 

.3 08 12 13 Hollow Metal Frames  -  Replace sentence 2.1.1 to read as follows:  
 

                         “Hot-dip Galvanized/Galvannealed: zinc-coated to ASTM A653/A653M, coating  
designation ZF120.” 

 
.4 Hardware Schedule – Pg. 5:  Provide a total number of exterior door threshold 

lengths of (4). 



 
 

1.4 CONSULTANT ADDENDUM 
 
      .1     See Attached DEI’s Addendum 01. 

 
1.5 OTHER 
 
 .1 See Attached Sign in Sheet from Site Walkthrough. 

END OF ADDENDUM 01 
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13a 914 x 2438 B SCW VENEER & STAIN HM PNT F1 H1 MATCHING EDGES

13b 914 x 2134 B SCW VENEER & STAIN HM PNT F2 H2 MATCHING EDGES

13c 914 x 2134 A SCW VENEER & STAIN HM PNT F2 H3 MATCHING EDGES

ROOM FINISH SCHEDULE

ROOM NO. ROOM NAME WALL FINISH WALL BASE FLOOR FINISH CEILING FINISH CEILING HEIGHT COMMENTS

13 SPECIAL ED PNT - 2 COLOURS 100mm RUBBER RESILIENT SHEET CA1 (ACT) 2750 / 3200 PAINT DOOR FRAME TO MATCH EXISTING
(WHITE) WALL TILE TO KITCHEN BACKSPASH,
ONE ACCENT WALL

13B PANTRY PNT - 1 COLOUR 100mm RUBBER RESILIENT SHEET CA1 (ACT) 2750 PAINT DOOR FRAME WHITE (MATCH EXISTING)

13C BF W.R. PNT/TILE TO ONE
WALL

125mm TILE BUILT UP BASE CERAMIC TILE CA1 (ACT) 2750 SEE ELEVATIONS - PAINT DOOR FRAME WHITE
(MATCH EXISTING)

21 CLASSROOM 21 PNT - 2 COLOURS 100mm RUBBER RESILIENT SHEET CA1 (ACT) 2600 ONE ACCENT WALL - DOOR FRAME PAINT TO
MATCH EXISTING (DARK GREY)

22 CLASSROOM 22 PNT - 2 COLOURS 100mm RUBBER RESILIENT SHEET CA1 (ACT) 2600 ONE ACCENT WALL - DOOR FRAME PAINT TO
MATCH EXISTING (DARK GREY)

23 CLASSROOM 23 PNT - 2 COLOURS 100mm RUBBER RESILIENT SHEET CA1 (ACT) 2600 ONE ACCENT WALL - DOOR FRAME PAINT TO
MATCH EXISTING (DARK GREY)

109 CUSTODIAN EXISTING 100mm RUBBER RESILIENT SHEET EXISTING EXISTING

110 WR PNT - 1 COLOUR 100mm RUBBER RESILIENT SHEET EXISTING EXISTING PAINT DOOR FRAME TO MATCH EXISTING (DARK
GREY)

136 COMPUTERS PNT - 2 COLOURS 100mm RUBBER RESILIENT SHEET CA1 (ACT) 2600 ONE ACCENT WALL - DOOR FRAME PAINT TO
MATCH EXISTING (DARK GREY)

814 CORRIDOR EXISTING 100mm RUBBER RESILIENT SHEET EXISTING EXISTING

L1 LOCKER 1 PNT - 1 COLOUR 100mm RUBBER RESILIENT SHEET NEW BULKHEAD / EXISTING EXISTING

L2 LOCKER 2 PNT - 1 COLOUR 100mm RUBBER RESILIENT SHEET NEW BULKHEAD / EXISTING EXISTING
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SCHEDULES AND
STANDARDS

CM GP

A003
25053

AVENUE ROAD P.S.
RENOVATIONS

40 GAIL ST. CAMBRIDGE, ON

FEBRUARY 13, 2026

DATE   ISSUE

1 23/01/26 ISSUED FOR PERMIT

2 13/02/26 ISSUED FOR TENDER

3 05/03/26 ISSUED FOR ADDENDUM 01

1 : 25A003

BARRIER FREE STANDARDS1

DOORS AND SCREENS

SCHEDULES

F

3



DEMOLITION NOTES:

1. CONTRACTOR TO EXAMINE EXISTING CONDITIONS ON SITE AFFECTING DIVISION OF WORK. NO CLAIM FOR PAYMENT SHALL BE MADE FOR EXTRA WORK MADE NECESSARY BY CIRCUMSTANCES 
ENCOUNTERED DUE TO CONDITIONS WHICH WERE VISIBLE UPON OR REASONABLY INFERABLE FROM AN EXAMINATION OF THE SITE PRIOR TO SUBMISSION OF THE BID. THIS INCLUDES BUT IS NOT LIMITED 
TO THE SERVICES ABOVE THE CEILING.

2. REMOVE, STORE AND PROTECT MATERIALS AND FIXTURES FOR REUSE OR TURNOVER TO LANDLORD AS INDICATED ON DRAWINGS.
3. ELEMENTS OF THE BASE BUILDING, SUCH AS (BUT NOT LIMITED TO) CEILING COMPONENTS, LIGHT FIXTURES, SPEAKERS, ETC. REMAIN THE PROPERTY OF AND SHALL BE TURNED OVER TO THE LANDLORD 

AND STORED WHERE DIRECTED UNLESS SCHEDULED FOR REUSE AND/OR SHOWN TO BE REMOVED AND RELOCATED UNDER THIS CONTRACT.
4. MATCH EXISTING TYPE OF CONSTRUCTION WORKMANSHIP AND FINISHES TO PATCH OR EXTEND EXISTING WORK. CONTRACTOR TO DETERMINE SPECIFICATIONS BY INSPECTION.
5. WHERE NEW WORK CONNECTS WITH EXISTING AND WHERE EXISTING WORK IS ALTERED, ALL NECESSARY CUTTING AND FITTING REQUIRED TO MAKE SATISFACTORY CONNECTIONS WITH THE EXISTING 

WORK SHALL BE PERFORMED UNDER THIS CONTRACT, SO AS TO LEAVE THE ENTIRE WORK IN A FINISHED AND WORKMANLIKE CONDITION. COORDINATE WITH OTHER TRADES TO ESTABLISH EXACT EXTENT 
OF DEMOLITION REQUIRED.

6. HOARDING SCREEN SHALL BE ERECTED WITH MINIMAL NOISE, DUST AND INCONVENIENCE TO ADJACENT OCCUPIED AREAS. HOARDING SCREEN SHALL BE REMOVED UPON COMPLETION AND ANY AND ALL 
DAMAGED OR BLEMISHED ADJOINING WORK SHALL BE MADE GOOD.  PROTECT EXISTING HVAC UNITS FROM CONTAMINATION AND REPLACE FILTERS UPON COMPLETION OF DEMOLITION. 

7. CONTRACTOR TO PROTECT ALL EXISTING FINISHES TO REMAIN FROM DAMAGE DURING NEW CONSTRUCTION. CONTRACTOR IS RESPONSIBLE TO PROTECT AND MAINTAIN THE INTEGRITY OF THE BUILDING 
CORE. 

8. CONTRACTOR TO PATCH CEILING AND ADJACENT WALLS. ALL STRIPPED SURFACES TO BE LEFT IN SMOOTH CONDITION SUITABLE TO RECEIVE NEW FINISH. 
9. CONTRACTOR TO REMOVE DEBRIS RESULTING  FROM DEMOLITION AND CONSTRUCTION AS SPECIFIED. COORDINATE REMOVAL WITH LANDLORD ON A DAILY BASIS FOR THE DURATION OF WORK.
10. UPON COMPLETION OF WORK TOOLS, SURPLUS MATERIALS AND WASTE SHALL BE REMOVED. PROVIDE CLEANUP EQUIPMENT AND LEAVE THE PREMISES IN CLEAN CONDITION.
11. THROUGHOUT THE ENTIRE CONSTRUCTION PERIOD, PROPER AND SAFE MEANS OF FIRE EXIT SHALL BE PROVIDED FROM ALL ZONES OF THE BUILDING AT ALL TIMES TO THE APPROVAL OF THE AUTHORITIES 

HAVING JURISDICTION.
12. ALL MATERIALS AND FINISHES WHICH ARE DAMAGED OR DISTURBED DURING THE PROGRESS OF ADDITIONS AND RECONSTRUCTION UNDER THE CONTRACT SHALL BE MADE GOOD.
13. REMOVE AND PROPERLY DISPOSE OF ANY AND ALL EXISTING FLOOR FINISHES AND ADHESIVES AND MAKE GOOD EXISTING FLOOR SLAB AS REQUIRED TO ACCEPT NEW FINISHES AS SCHEDULED AND/OR 

SHOWN ON DRAWINGS.
14. PROTECT EXISTING PERIMETER WINDOW BLINDS DURING CONSTRUCTION BY SUITABLE METHODS TO THE APPROVAL OF THE LANDLORD/TENANT COORDINATOR AND THOROUGHLY CLEAN BLINDS UPON 

COMPLETION OF WORK.  IF NO PRACTICAL MEANS OF PROTECTION CAN BE FOUND, THE CONTRACTOR SHALL REMOVE THE EXISTING BLINDS AND STORE WHERE DIRECTED AND REINSTALL WHEN 
CONSTRUCTION IS COMPLETE.

15. PROTECT PERIMETER UNIT VENTILLATORS  FROM DUST AND DAMAGES. CLEAN INDUCTION UNIT COVERS AND DIFFUSER GRILLES AFTER COMPLETION OF DEMOLITION WORK.

RENOVATION NOTES:

1. FILL ALL HOLES IN WALLS, 
2. MAKE GOOD ALL BLOCK WALL SURFACES PRIOR TO BEGINNING NEW INSTALLATIONS.
3. EXISTING ROOM DIMENSIONS ARE ALL APPROXIMATE, VERIFY ON SITE.
4. PAINT BOTH SIDES OF DOOR FRAMES.

DEMO PARTITION

DEMO PARTITION

REMOVALS -
1. REMOVE FLOORING AND WALL BASE
2. GRIND OFF FLOOR GLUES
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• NEW SHEET FLOORING OVER 
• EXISTING POLISHED CONCRETE TO 

CORRIDOR 
• GRIND OFF SURFACE AND APPLY NEW 

SKIM COAT 
• FEATHER UP FOR TRANSITIONS 
• NEW 100mm HIGH WALL BASE
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GENERAL NOTES:

ALL NEW TRANSITIONS TO BE FLUSH

FEATHER UP CONCRETE AS NEEDED

FLOOR PREP REQUIRED:

GRIND OFF SURFACE OF POLISHED FLOOR

PROVIDE A SKIM COAT THROUGHOUT
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1 REMOVE AND STORE TO REINSTALL

2 DEMOLISH

3 PROTECT IN PLACE

REMOVALS, STORE TO REINSTALL, AND 

DEMOLITION NOTES

(ITEMS IDENTIFIED ON THESE VIEWS ARE IN 
ADDITION TO FLOORING REMOVALS, AND 
CEILING REMOVALS IDENTIFIED IN THE PLAN 
VIEWS)

4 MAKE GOOD EXISTING TILE AS NEEDED

5
REMOVE THRESHOLD TO FACILITATE NEW SHEET
INSTALLATION

7
GRIND OFF SURFACE OF POLISHED CONCRETE
FLOOR. APPLY SKIM COAT THROUGHOUT.

6
REMOVE THRESHOLD TO FACILITATE NEW SHEET
INSTALLATION. REINSTALL WHEN SHEET
INSTALLATION IS COMPLETE.

EXISTING CONCRETE SLAB

NEW SHEET FLOORING

FEATHER UP 
CONCRETE FOR NEW 
FLUSH TRANSITION

ALIGN

NEW TRANSITION STRIP. 
HEIGHT TO SUIT 
REQUIREMENTS

EXISTING PORCELAIN TILE 
ON EXISTING MORTAR BED 
- MAKE GOOD

EXISTING CONCRETE SLAB

NEW SHEET FLOORING

FEATHER UP CONCRETE

ALIGN

TRANSITION STRIP

NEW CERAMIC / PORCELAIN 
TILE ON NEW MORTAR BED

EXISTING CONCRETE SLAB

NEW SHEET FLOORING 
WITH SKIM COAT

NEW VINYL TRANSITION

EXISTING VCT

EXISTING CONCRETE SLAB

NEW SHEET FLOORING 
WITH SKIM COAT

NEW VINYL FLUSH 
TRANSITION STRIP

EXISTING VCT

DETAIL 3ADETAIL 3B

DEMOLISH ANY EXISTING 
TRANSITIONS TO ALLOW FOR 
NEW FLOORING INSTALLATION

EXISTING 
CONCRETE 

SLAB

NEW SHEET FLOORING 
ON SKIM COAT

NEW ALUMINUM THESHOLD 
(DEMOLISH EXISTING DOOR 
THRESHOLD)

NEW SEALANT

INTERIOR EXTERIOR

EXTEND NEW FLOORING 
UNDER NEW DOOR THRESHOLD

EXISTING DOOR

EXISTING CONCRETE SLAB

NEW SHEET FLOORING

FEATHER UP CONCRETE
ALIGN

NEW TRANSITION STRIP

EXISTING TERRAZZO

EXISTING ZINC STRIP

DEMOLISH ANY EXISTING 
TRANSITIONS TO ALLOW FOR 
NEW FLOORING INSTALLATION
(SEE A202 FOR TRANSITION 
LOCATION INFORMATION)
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MILLWORK NOTES:

APPLIES TO ALL MILLWORK 

PAGES

ALL CABINETS

• 19mm PARTICLE BOARD CONSTRUCTION
• ALL EXTERIOR PLAM FINISH
• DOORS PLAM FINISH 
• GABLES PLAM FINISH
• MELAMINE FINISH TO THE REMAINDER OF 

THE BOX
• EDGES 3mm PVC EDGE BANDING
• CLOSE OFF INFILL PANELS, TO TOP AND 

BOTTOM
• FULL PLAM FINISH TO TOP OF UPPERS, EVEN 

"UNEXPOSED" TOP EDGES
• FINISH UNEXPOSED EDGES OF INTERIOR 

SHELVING (BACK & SIDE EDGES)
• LOCKS TO ALL DOORS AND DRAWERS
• WHITE TO THE INTERIOR OF BASE AND UPPER 

CABINETS
• SHELVING, BOTH SIDES OF DOORS, AND ALL 

OTHER AREAS OF CABINETS TO BE 
HARDROCK MAPLE

COUNTERTOPS
• PLAM FINISH, WITH STONE EDGE FINISH
• 19mm PLYWOOD SUBSTRATE

BOOKSELFS, AND OPEN FACE SHELVING UNITS
• ALL 19mm PARTICLE BOARD CONSTRUCTION 
• PLAM FINISH TO TOP PANELS
• PLAM TO GABLE ENDS
• BACK PANELS MELAMINE
• 3mm PVC EDGE BANDING TO ALL EDGES
• SHELVES TO BE PLAM FACED
• FINISH ALL EXPOSED AND UNEXPOSED 

EDGES
• ALL AREAS TO BE HARDROCK MAPLE
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00 72 13 – WRDSB Standard Terms and Condition 

1. Applicable Terms and Conditions 

None of the standard or other terms, conditions, or policies of the Bidder, whether 

published or otherwise shall be of any effect unless accepted by the WRDSB in writing. 

This includes, without limitations, terms in publications, website, sales invoice, delivery 

document as well as those commonly applied by the Bidder. WRDSB’s acceptance of 

goods, equipment or service, acknowledgement thereon or paying invoices shall not 

imply acceptance of such terms, conditions, or provisions. 

2. Bankruptcy 

If, during the term of the Contract, the Supplier makes an assignment for the benefit of 

creditors, or becomes bankrupt or insolvent, or makes a proposal to its creditors, the 

Contract with the Supplier shall immediately be terminated, and the WRDSB shall be 

entitled to enter into an agreement with another party without the consent of the 

Supplier. 

3. Basis of Award (Price factor) 

Bidders shall be deemed to have included all costs related to the Work in the Total Price 

as provided in their Bid, except for items clearly identified as provisional in the 

Procurement document. In no case shall the invoicing for the entire Work performed 

exceed the Total Price unless additional Work is ordered by the WRDSB in writing. The 

unit prices as well as provisional pricing shall be used to invoice the additional or 

provisional work, as required by the WRDSB. For the purpose of award, the Total Price 

will be considered as representing the intention of the Bidders and will be used as the 

basis for comparison of Bids for the price factor. 

4. Bonding Requirements 

Bonding is only required if the project is equal to or greater than $200,000.00.  

Note: The Bidding System has flagged these fields as mandatory. If your bid is less than 

$200,000.00, you may upload a pdf document stating: Not Applicable. 

i. Bid Amount 

Bonding requirements are based on the total base bid amount INCLUSIVE of ALL 

applicable taxes. 

ii. Bid Deposit Bond & Agreement to Bond 

Bid submissions must be accompanied by a bid deposit in the form of a digital Bid 

Bond in an electronically verifiable and enforceable (e-Bond) format in the amount 

of 10% of the total base bid (inclusive of HST) made payable to the Waterloo 

Region District School Board  as surety that, if the Bid is accepted, a Contract will 
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be entered into for the proper performance of the work. For more information, 

contact your surety company or visit the Surety Association of Canada website. 

Bid Submissions must be accompanied by an Agreement to Bond in the form of a 

digital Bond in an electronically verifiable and enforceable (e-Bond), completed 

and executed by the Bidder’s Surety, assuring the successful Supplier shall provide 

for a Performance Bond for 50% of the total Contract Price, and a Labour and 

Material Payment Bond for 50% of the total Contract Price. 

Bidders shall upload their digital Bid Deposit Bond and Agreement to Bond 

separately to the Bidding System, in the bid submission files labeled “Bid Deposit 

Bond” & “Agreement to Bond”. If both Bonds are within one (1) document, upload 

it in both files. All instructions and details for accessing authentication shall be 

included with the digital Bonds uploaded in the Bidding System. Do not include 

and/or upload Performance Bond and Labour and Materials Bond in this section. 

Bids that do not contain the bid deposit(s) in the required amount will be declared 

non-compliant and will be rejected. A scanned PDF copy of bonds or original 

certified cheque, bank draft, money order, etc. are not acceptable as Bid deposit 

and will result in your Bid being rejected. 

The bid deposit of the Bidder whose submission is accepted shall be forfeited by 

the Bidder should the Bidder fail to execute a Contract or provide the necessary 

documents as required within this Procurement document (including but not 

necessarily limited to: signed agreement, satisfactory security, insurance 

certificate, appropriate Workplace Safety and Insurance Board letter of clearance 

certificate) within the time stipulated as a written notice from the WRDSB. 

For bid amounts where Bonding is not requested, the Awarded Bidder agrees to 

pay to the WRDSB the difference in costs between the bid submitted and the final 

contract should the Awarded Bidder fail to either execute or deliver the contract 

documents in accordance with the Procurement within seven (7) calendar days of 

written notification of the award of the contract. 

iii. Performance and Labour & Materials Bonds  

For bid amounts where bonding is required, inclusive of all taxes, the Supplier shall 

provide a digital Bid Performance and Labour and Materials Bond in an 

electronically verifiable and enforceable (e-Bond) format in the amount(s) of not 

less than 50% Performance Bond and a 50% Labour and Materials Bond of the 

total Contract Price made payable to the Waterloo Region District School Board as 

surety that, if the Bid is accepted, a Contract will be entered into for the proper 

performance of the work and extends protection to Subcontractors, Suppliers, 
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and any other persons supplying labour or materials to the Project. For more 

information, contact your surety company or visit the Surety Association of 

Canada website. 

If the Supplier fails to provide a performance bond and/or labour and materials 

bond when requested, the WRDSB may declare the bid deposit forfeited, and the 

Bidder will be held responsible for any increased costs or damages incurred by the 

WRDSB.  Any Bidder who fails to provide all required documents within the 

timelines provided or otherwise fails to enter into an agreement with the WRDSB 

upon notice of being the Supplier may be subject to future bidding constraints by 

the WRDSB. 

Performance bond shall guarantee all conditions as set out in the contract, 

including proper execution of the work and for all matters for which the Supplier 

is responsible for throughout the two (2) year period of maintenance and 

warranty.  

Any costs associated with performance bond are the responsibility and cost of the 

Bidder. 

Bonds must be submitted through the Bidding System within seven (7) calendar 

days of receiving the Intent to Award. 

5. Business Code of Conduct for Board Employees 

The WRDSB will not knowingly purchase goods and/or services from Suppliers who 

operate in contravention of local and international laws. If a product and/or service 

supplied to the WRDSB is discovered to be in contravention, the WRDSB reserves the right 

to rectify the issue with the Supplier, including the cancellation of the contract. 

The WRDSB expects that all employees and Suppliers act within the parameters of the in 

Administration Procedure 4360 PRINCIPLES OF BUSINESS CONDUCT FOR BOARD 

EMPLOYEES. Click here to access the WRDSB’s Administrative Procedures, Section 4000 – 

Business Services. 

6. Code of Conduct for Suppliers 

These Guidelines cover any contractor, supplier, consultant, business, firm, company or 

individual doing work, providing a service or delivering goods on any Waterloo Region 

District School Board property, as well as the Supplier’s employees, subcontractors, 

agents, consultants, and others on site in connection with the Supplier’s work or at the 

Supplier’s express or implied invitation. 
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i. Courtesy and Respect: all Suppliers and their employees must conduct themselves 

in a manner that is lawful, courteous, respectful, businesslike, and free of bias to 

the WRDSB, its officer, employees, students, guests, or visitors. 

ii. Language and Behavior: Suppliers and their employees cannot engage in behavior 

that is rude, threatening, or offensive. Use of profane or insulting language is 

prohibited. Harassment of any type, including sexual harassment is strictly 

prohibited. Abusive, derogatory, obscene or improper language, gestures, 

remarks, whistling, cat calls or other disrespectful behavior cannot be tolerated. 

Rough housing, fighting, fisticuffs, physical threats, destruction of property, 

vandalism, littering, or physical abuse of anyone on WRDSB property are not 

permitted under any circumstance. 

iii. No Weapons, Alcohol, or Drugs: The use, possession, distribution, or sale of any 

weapon, alcohol, illegal drug, or controlled dangerous substance by any Supplier 

or Supplier’s employee is prohibited. Offenders will be removed from WRDSB 

property and/or reported to the local Police Department. 

iv. Smoking: Suppliers and their employees are not permitted to smoke on WRDSB 

property, in or near any buildings. 

v. Fraternization: Suppliers and their employees may not fraternize or socialize with 

WRDSB students or employees. 

vi. Appearance: Suppliers and their employees, where applicable, are required to 

wear appropriate Personal Protective Equipment (PPE), work wear, hard hats and 

safety footwear high-visibility clothing, while on WRDSB property. Articles of 

clothing must be neat and tidy in appearance, and cannot display offensive or 

inappropriate language, symbols, or graphics. WRDSB has the right to decide if 

such clothing is inappropriate. 

vii. Identification: contracted suppliers and their employees are required to wear 

branded attire of the company they work for when on WRDSB property. 

viii. Vehicles and Driving on WRDSB Property: Vehicles must clearly indicate the 

Supplier’s company name, identifier number and telephone number. It must be 

readable from 8 meters (25 feet) away. Vehicles including movable 

Equipment/Machinery must not enter, leave or drive on WRDSB premises during 

nutritional breaks, before and after school hours, or anytime there are students 

or staff outside of the building.  

ix. Reporting: The Supplier is required to report any matter involving a violation of 

these rules of conduct, any matter involving health or safety, including any 

altercations, to WRDSB Facilities staff. 

The Supplier is responsible for its employees, agents, consultants and guests. If prohibited 

conduct does occur, the Supplier will take all necessary steps to stop and prevent any 

future occurrence. Any breach of these conditions will result in the removal of the person 
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responsible from the school premises and prohibited actions could result in the 

termination of any contract or agreement with WRDSB. 

7. Compliance with Laws, Acts and Regulations 

Suppliers shall abide by all applicable municipal, provincial and federal laws, as well as 

WRDSB Policies. Some of the applicable laws are highlighted below for information 

purposes only. In case of any discrepancy between this Procurement Document and the 

provision of applicable laws, the latter shall prevail. This list is not intended to be a 

comprehensive summary of relevant laws or be a complete list of applicable regulations 

or interpretation of the provisions of any laws  

i. Accessibility for Ontarians with Disabilities Act (AODA) 

ii. Architect Act 

iii. Bill S-211 Fighting Against Forced Labour and Child Labour in Supply Chains Act 

iv. Broader Public Sector Accountability Act, 2010  

v. Building Ontario Businesses Initiative (BOBI) Act, 2022 

vi. Canada Revenue Agency (CRA) regulations 

vii. Confidentiality Acts (MFIPPA, PIPEDA etc.) 

viii. Construction Act 

ix. Education Act 

x. Occupational Health and Safety Act 

a. Ontario Regulation 157/25, Section 27.1. 

This regulation requires Constructors to have a defibrillator (AED) on 

construction projects with 20 or more regularly employed workers (effective 

January 1, 2026), and ensure a worker trained in CPR/AED operation is 

present at all times. 

xi. Supply Ontario: Supply Chain Management Act (Government, Broader Public 

Sector and Health Sector Entities), 2019, S.O. 2019, c. 15, Sched. 37 

xii. Trade Agreements (CETA/CFTA etc.) 

xiii. Workplace Safety and Insurance Act (WSIB) 

xiv. WRDBS Procurement Services Policies website  

xv. WRDSB Policies and Procedures 

 

Non-compliance with provincial and/or federal laws, or WRDSB Policies may result in 

rejection of the Bidder’s Bid submission and/or termination of Contract. 

Bidders should make themselves aware of provisions in all applicable provincial and 

federal laws as well as WRDSB policies and ensure full compliance. Non-compliance may 

result in rejection of Bid and/or termination of Contract. 

The Supplier(s) will be required to comply with all applicable federal, provincial laws as 

well as WRDSB policies in performing its obligations under the Contract including, without 

limitation, the Occupational Health and Safety Act, as amended, and the Workplace 

Safety and Insurance Act, 1997, as amended, and Accessibility for Ontarians With 
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Disabilities Act, 2005, S.O. 2005, c.11, Accessibility Standards for Customer Services O. 

Reg. 429/07 requirements, under the Accessibility for Ontarians With Disabilities Act, 

2005, as amended, or any successor legislation applicable, and to provide to the WRDSB, 

upon request, periodic reports and evidences confirming such compliance. 

By supplying the goods or equipment and/or providing services, the Supplier warrants 

that the goods or equipment supplied, and services provided to the WRDSB conforms in 

all respects to the standards and codes set forth by federal and provincial agencies. Failure 

to comply with this condition will be considered a breach of this Contract. 

The obligations of the parties and resolutions of any disputes shall be governed by and 

construed in accordance with the laws of the Province of Ontario and the federal laws of 

Canada, including the Construction Act, as to interpretation and performance, and shall 

be treated, in all respects, as an Ontario contract. The parties shall attorn to the exclusive 

jurisdiction of the courts of the Province of Ontario. 

8. Confidential Information, MFIPPA, and PIPEDA 

All information and documentation provided by the WRDSB or to the WRDSB in 

connection with this Procurement, before or after the issuance of this Procurement is the 

sole property of the WRDSB and shall be treated as confidential, subject to the provisions 

of the Municipal Freedom of Information and Protection of Privacy Act (MFIPPA).  

Bidders shall identify any confidential information in their Bid Submission. The WRDSB 

will make reasonable efforts to safeguard confidential information, subject to its 

disclosure requirements under MFIPPA or any other disclosure requirements imposed by 

law or by order of a court or competent tribunal. Bidders are advised that their Bid 

submissions may be disclosed, on a confidential basis, to advisers retained by the WRDSB 

to advise or assist with the Bid process, including the evaluation of Bid submissions.  

Bidders should be aware that when submitting a Bid, the name, title, and contact 

information will be made public upon request. Under MFIPPA, and as a record of the 

WRDSB, the Bid prices submitted and agreed to under contract with the WRDSB can also 

be made available through a Freedom of Information request. Bidders will be notified 

regarding requests for any other information submitted in a Bid; information may be 

disclosed to a requester in whole or part unless otherwise considered exempt from 

disclosure under MFIPPA. 

The Supplier represents and warrants that if it is or becomes subject to any private sector 

privacy legislation during the Term it will be solely responsible for compliance with such 

legislation. Without limitation, the Supplier represents and warrants that if it is subject to 

the Personal Information Protection and Electronic Documents Act, S.C. 2000, c.5, 

including any further amendments thereto (PIPEDA): 



Avenue Road P.S. Renovations  Section 00 72 13 
26-7842-RFT  Standard Terms and Conditions 
  Page 7 of 39 

  
 

i. it and all the Supplier’s Subcontractors shall ensure the PIPEDA compliance of all 

PIPEDA Protected Information it collects directly from individuals or indirectly from 

the WRDSB, uses or discloses while performing their obligations under this 

Agreement; and, 

ii. without limitation, it shall ensure the PIPEDA compliance of all PIPEDA Protected 

Information it transfers or discloses to the WRDSB. 

9. Confirmation to Proceed  

No work shall commence until the WRDSB has issued a purchase order and/or contract, 

if applicable to the Supplier. Goods/Service or Work as described shall not commence 

until all the required documents have been submitted to Procurement Services and the 

Form of Agreement and/or the CCDC 2 - 2020, if applicable, are executed by the Supplier 

and the WRDSB. For payment purposes, a Purchase Order shall be generated and issued 

to the Supplier. The Purchase Order number must appear on all invoices to ensure prompt 

payment. 

10. Conflict of Interest 

By submitting a Bid, the Bidder confirms that they have no conflict of interest with respect 

to other work and/or other clients. The Bidder shall ensure that all subcontractors, 

subconsultants and suppliers also have no conflict with respect to other work and/or 

other clients. 

The Supplier, subcontractors and sub-suppliers and any of their respective advisors, 

partners, directors, officers, employees, agents, and volunteers shall not engage in any 

activity or provide any services where such activity or the provision of such services 

creates a conflict of interest (actually or potentially, in the sole opinion of the Owner) with 

the provision of the Work pursuant to the Contract. The Supplier acknowledges and 

agrees that a conflict of interest, as described in this section includes, but is not limited 

to, the use of Confidential Information where the Owner has not specifically authorized 

such use. 

The Supplier shall disclose to the Owner, in writing, without delay, any actual or potential 

situation that may be reasonably interpreted as either a conflict of interest or a potential 

conflict of interest, including the retention of any Subcontractor or Supplier that is directly 

or indirectly affiliated with or related to the Supplier. 

The Supplier covenants and agrees that it will not hire or retain the services of any 

employee or previous employee of the Owner where to do so constitutes a breach by 

such employee or previous employee of the Owner’s conflict of interest policy, as it may 

be amended from time to time, until after completion of the Work/Services under the 

Contract. 
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It is of the essence of the Contract that the Owner shall not have direct or indirect liability 

to any Subcontractor or Supplier, and that the Owner relies on the maintenance of an 

arm's-length relationship between the Supplier and its Subcontractors and Sub-suppliers. 

Consistent with this fundamental term of the Contract, the Supplier will not enter into 

any agreement or understanding with any Subcontractor or Supplier, whether as part of 

any contract or any written or oral collateral agreement, pursuant to which the parties 

thereto agree to cooperate in the presentation of a claim for payment against the Owner, 

directly or through the Supplier, where such claim is, in whole or in part, in respect of a 

disputed claim by the Subcontractor or Supplier against the Supplier, where the payment 

to the Subcontractor or Supplier by the Supplier is agreed to be conditional or contingent 

on the ability to recover those amounts or a portion thereof from the Owner, failing which 

the Supplier shall be saved harmless from all or a portion of those claims. The Supplier 

acknowledges that any such agreement would undermine the required arm's-length 

relationship and constitute a conflict of interest.  For greater certainty, the Supplier shall 

only be entitled to advance claims against the Owner for amounts pertaining to 

Subcontractor or Supplier claims where the Supplier has actually paid or unconditionally 

acknowledged liability for those claims or where those claims are the subject of litigation 

or binding arbitration between the Subcontractor or Supplier and the Supplier has been 

found liable for those claims. 

A breach by the Supplier, any of the Subcontractors, Sub-suppliers or any of their 

respective advisors, partners, directors, officers, employees, agents, and volunteers shall 

entitle the Owner to terminate the Contract, in addition to any other rights and remedies 

that the Owner has in the Contract, in law, or in equity.” 

11. Construction Act Guidelines 

For Work that is governed by the provisions of the Construction Act, the Construction Act 

shall apply where applicable including in respect to release of 10% holdback, 2% 

deficiency holdback, adjudication, and the provision of security. 

12. Criminal Background Checks and Collection of Personal Information 

The WRDSB must comply with Ontario Regulation 521/01 (Collection of Personal 

Information) of the Education Act with respect to criminal background checks and offence 

declarations.  

If required by the WRDSB, the Supplier will provide to the WRDSB, or designate, a Criminal 

Background check for pertinent individuals covering offences under the Criminal Code, 

the Controlled Drugs and Substances Act, and any other offences which would be 

revealed by a search of the automated Criminal Records Retrieval System.  

An Offence Declaration on a WRDSB-approved form for every employee of the Supplier 

who may come in direct contact with WRDSB staff and/or students on a regular basis at 

any WRDSB site prior to the occurrence and on or before September 1 each year 
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thereafter may be required. Updated Offence Declarations may be required annually. The 

WRDSB will determine in its sole discretion whether this is a requirement.   

Termination of contracts may be the result of non-compliance to this requirement. 

13. Damage Responsibility of Supplier 

The Supplier, their agents and all workers and persons employed by them or under  their 

control, shall use due care that no person or property is injured and that no rights  are 

infringed in the prosecution of the work, and the Supplier shall be solely  responsible for 

all damages by whomsoever claimable in respect of any injury to  persons or to lands, 

buildings, structures, utilities, survey markers, fences, livestock,  trees, crops, roads, ways, 

ditches, drains and in watercourses, whether natural or  artificial, or property or whatever 

description and in respect of any infringement of any  right, privilege or easement 

whatever occasioned in the carrying on of the work or any  part thereof, or by any neglect, 

misfeasance or nonfeasance on the Supplier’s part  or on the part of any of his agents, 

workers and persons employed by them or under  their control shall bear the full cost 

thereof and shall at his own expense make such  temporary provisions as may be 

necessary to ensure the avoidance of any such  damage, injury or infringement.  

The Supplier shall indemnify and save harmless the WRDSB from and against all claims, 

demands, loss, costs, damages, actions suits or other proceedings by whomsoever made, 

brought, or prosecuted in any manner based upon, occasioned by, or attributed to any 

such damage, injury, or infringement.  

Notwithstanding the indemnity provisions contained in this section, where in the  opinion 

of the WRDSB Representative the Supplier has failed to rectify any damage,  injury or 

infringement or has failed to adequately compensate any person for any  damage, injury 

or infringement for which the Supplier is responsible under the  Contract, the WRDSB, 

following notice in writing to the Supplier of his intention so to do,  may withhold payment 

of any monies due to the Supplier under this or any other  Contract until the Supplier has 

rectified such damage, injury or infringement or has paid adequate compensation for 

such damage, injury or infringement. 

14. Damage Reporting 

If a utility structure or device, utility cable/conduit, or utility related infrastructure is 

damaged, the Supplier shall notify the WRDSB representative the same working day of 

any service disruption or damage and the Supplier will immediately notify the utility 

company to initiate repair. The Supplier will additionally make every reasonable effort to 

advise impacted resident(s) of a service disruption. 

It is understood that all damage caused by workers engaged in the work under these 

specifications will be repaired by the Supplier and at the Supplier’s sole expense.  

Damaged turf areas will be levelled and seeded, all horticultural planting damaged 

beyond repair will be replaced and any damage to structures, utilities, signs, light fixtures, 

landscape furniture, irrigation systems etc. will be repaired or replaced. Repair work will 
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be carried out by skilled workers acceptable to the WRDSB representative. All repairs and 

replacements will be approved by a WRDSB representative prior to final payment. 

15. Debriefing Requests 

For procurements valued at $121,200 or more, and in accordance with the Broader Public 

Sector Procurement Directive, unsuccessful Bidders are entitled to a debriefing to receive 

feedback with respect to their Bid submission. To obtain a debriefing, Bidders shall 

contact the Single Point of Contact listed in this Procurement Document in writing with 

their request within sixty (60) calendar days of the award notification. 

16. Default 

If the Supplier fails to properly, promptly, and fully carry out the Work required by these 

documents, the WRDSB reserves the right to notify the Supplier to discontinue all Work 

under this Contract, to advertise for new Bids or carry out the Work in any way as the 

WRDSB may, in their sole discretion, deem best. 

The Supplier further agrees to indemnify and save harmless the Indemnified Parties from 

all loss, damage, liability, cost, charge, or expense whatsoever which it, they or any of 

them may suffer, incur or be put to by reason of such default or failure. 

17. Delay Claims 

The Supplier shall be responsible for all deliverables including lead times.  The bidder shall 

include in their bid price any costs associated with an extended schedule beyond the 

stated substantial completion date due to delayed deliveries of items.   Cost is to be 

inclusive of any afterhours work required due to the school being occupied by staff and 

students during the school year until completion. 

The WRDSB will not accept or consider any "delay claim" requests for delayed deliverables 

outlined in the tender documents. 

18. Delivery and Transportation Charges 

Unless otherwise specified under the Special Provisions and/or Scope of Work and 

Deliverables sections of this document, prices documented shall be net prices including 

transportation and delivery charges fully paid by the Supplier and Free On Board (FOB) 

Destination, Freight Prepaid (any/all WRDSB locations). 

19. Designated Substances 

The Occupational Health and Safety Act of Ontario (OHSA) allow for certain toxic 

substances to be especially designated. The OHSA defines a designated substance as “a 

biological, chemical, or physical agent or combination thereof prescribed as a designated 

substance to which the exposure of a worker is prohibited, regulated, restricted, limited, 

or controlled”. Ontario Regulation 490/09 - Designated Substances (O.Reg. 490/09), made 

under the Occupational Health and Safety Act outlines required steps to control exposure 

of workers to designated substances. Under O. Reg. 490/09 there are eleven (11) 
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designated substances: acrylonitrile, arsenic, asbestos, benzene, coke oven emissions, 

ethylene oxide, isocyanates, lead, mercury, silica and vinyl chloride. This regulation 

applies to every employer and worker at a workplace where the designated substances 

are present, produced, processed, used, handled or stored and at which a worker is likely 

to be exposed to the designated substance. 

i. Asbestos 

Asbestos-containing material (ACMs) were identified during the completion of the 

Asbestos Audit Update Report (AAU), prepared by WRDSB retained consultants. 

Each facility was surveyed, and if applicable, an AAU Report is available, refer to 

attached, Appendix 01 35 34A.  If these materials, including those deemed or 

suspected, will be disturbed, or will likely be disturbed, during building 

maintenance, renovations, construction, or demolition activities, they must be 

handled and disposed of in accordance with the procedures prescribed by O. Reg. 

278/05. 

Should the Supplier encounter asbestos, not noted in the above AAU Report, which 

would be disturbed during the course of the Work they should stop the work in that 

immediate area and report the same to the WRDSB Contact. 

All asbestos work must be conducted by Suppliers approved by the WRDSB, who are 

trained in the type of asbestos operations required and should be overseen by a 

qualified third-party Health, Safety and Environmental professional. To conduct 

Type 3 asbestos operations, Suppliers must be certified as Asbestos Abatement 

Workers AAW (Trade code 253W) and Asbestos Abatement Supervisors AAS (Trade 

code 253S) by The Ministry of Training, Colleges and Universities as prescribed by 

Section 20 of O. Reg. 278/05. 

Unless otherwise specifically covered by Cash Allowance or Contingency Allowance 

for known asbestos materials, include in this contract for the removal under 

abatement, in compliance with O. Reg. 278/05, of all known asbestos containing 

materials, as identified in the audit, within 0.6 meter (2’-0”) of all new services, 

materials, and equipment, and/or as required to complete the work. No claims for 

extra cost will be accepted for areas known to contain asbestos containing 

materials. 

ii. Lead 

Lead was historically used in mortar pigments, ceramic glazing; plumbing solder, 

electrical equipment and electronics solder, in pipe gaskets as packing in cast iron 

bell and spigot joints of sanitary drains, flexible plumbing connections, flashing 

panels, acoustical dampeners, phone cable casing and some architectural 

applications. The assessment of lead for this assignment was limited to paint on 

interior and exterior surfaces which may be disturbed during the Work. 
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Preliminary paint, coatings or materials were collected within the work area to 

determine if lead-containing paints, including lead-based paints, are present. The 

analytical results, if applicable, including the location marked on the floor plans are 

available, refer to attached, Appendix 01 35 34B. 

Should the Supplier encounter paint and coatings, not sampled, that would be 

disturbed during the course of the Work, they should stop the work in that 

immediate area and report the same to the WRDSB Contact. 

Unless otherwise specifically covered by Cash Allowance or Contingency Allowance 

for known lead-containing paint and coatings, include in this contract for the 

removal or disturbance of lead-containing materials, must be completed in 

compliance with “Lead on Construction Projects” guideline (April 2011). No claims 

for extra cost will be accepted for lead-containing paint or coatings in identified 

areas.  

The classification of typical lead-containing construction tasks is based on presumed 

airborne concentrations obtained from the U.S. Occupational Safety and Health 

Administration (OSHA), the Ontario Ministry of Labour, and published research 

studies. The classification of Type 1, Type 2, or Type 3 operations are grouped based 

on the following concentrations of airborne lead 

Supplier shall inform all workers of the presence of paint finishes that are lead 

containing. Disturbance of lead-containing materials, paints or surface coatings shall 

be conducted in accordance with the procedures outlined in the Environmental 

Abatement Council of Canada (EACC) “Lead Guideline” (October 2014) and/or the 

Ministry of Labour (MOL) “Lead on Construction Projects” guideline (April 2011). 

The extent of procedures required depends on the type of work to be conducted. 

Waste to be handled and disposed of in accordance with O.Reg. 347.  

iii. Mercury 

Mercury is typically used in building service applications such as thermometers, 

barometers, thermostats, gauges, electrical switches, and lighting products 

including fluorescent light bulbs and a variety of High Intensity Discharge (HID) 

lamps as mercury vapour, metal halide and high pressure sodium lamps. Lamps and 

other devices that require demolition are to be handled with care and kept intact to 

avoid potential exposure. Any mercury-containing lamps or other equipment that 

are demolished are to be recycled. Waste to be handled and disposed of in 

accordance with O.Reg. 347. 

iv. Silica 

Silica is present in rock, stone, soil, and sand. Masonry products such as concrete 

block, brick, and mortar, as well as concrete and associated products contain silica. 
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Due to its ubiquitous nature, silica was historically used in a wide variety of building 

materials and is still used today in new construction.  

All work involving the demolition silica-containing materials shall follow the 

procedures outlined in the MOL “Silica on Construction Projects” guideline. Type 1 

operations may be necessary based on the type of work conducted and the Supplier 

shall implement dust suppression methods and protect workers. 

v. Other Designated Substance 

In addition to asbestos and/or lead, silica, and mercury are present in all WRDSB 

facilities. New construction, renovation, or alterations require compliance by the 

Supplier with the applicable legislation. Other designated substances (i.e., 

acrylonitrile, arsenic, benzene, coke oven emissions, isocyanates, ethyl oxide, and 

vinyl chloride) are not encountered in WRDSB facilities as significant constituents or 

in a form that would represent an exposure concern.  
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20. Dispute Resolution 

All disputes arising out of or in connection with this Contract, or in respect of any legal 

relationship associated with or derived from this Contract, other than with respect to the 

WRDSB’s right to terminate this Contract, shall first be mediated pursuant to the National 

Mediation Rules of the ADR Institute of Canada, Inc.  Despite this agreement to mediate, 

the Supplier or the WRDSB may apply to a court of competent jurisdiction or other 

competent authority for interim measures of protection at any time.  All disputes 

remaining unsettled after mediation shall be arbitrated and finally resolved before a 

single arbitrator pursuant to the National Arbitration Rules of the ADR Institute of Canada, 

Inc.  The place of mediation and arbitration shall be Toronto, Ontario, Canada.  The 

language of the mediation shall be English. 

21. Duty to Disclose Change of Control 

If the Supplier undergoes a change in control, the Supplier shall immediately disclose such 

change in control to the Designated Representative and shall comply with any terms and 

conditions subsequently prescribed by the WRDSB resulting from the disclosure. 

22. Electrical Safety Requirements 

All electrical equipment and components must be C.S.A., or Electrical Safety Association 

(E.S.A.) certified.  A certification sticker must be affixed to the equipment in a visible 

location. 

23. Emergency and Maintenance 

The care of the Works until completed, delivered to and accepted by the WRDSB, rests 

solely with the Supplier who shall assume all risk of damage to the work. 

For emergency and maintenance measures, the name, address, and telephone number 

of a responsible official of the contracting firm shall be given to the WRDSB’s contact 

person in charge of the project, if requested. This official shall always be available and 

have the necessary authority to mobilize workers and machinery and to take any action 

as directed by the WRDSB in the event emergency or maintenance measures are required, 

although the emergency or requirement of maintenance may have been caused by the 

Supplier’s negligence, Act of God, or any cause whatsoever. 

Should the Supplier be unable to carry out the required immediate remedial measures, 

the WRDSB may carry out the necessary repairs and the costs for this work shall be 

deducted from payments due to the Supplier. 

24. Equivalents and Alternatives  

24.1 Equivalents or Brands Names 

24.1.1 Any reference to a brand name or a particular manufacturer shall be understood 

to have been made solely for the purpose of establishing and describing required 

performance and quality levels of the product to be supplied, unless specified 

otherwise.  
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24.1.2 No reference to the brand name of a particular manufacturer shall be construed 

to restrict Bidders to that manufacturer. Bidders are invited to Bid equivalent and 

comparable equipment or items of any manufacturer, pending approval from the 

WRDSB in the form of an Addendum. It is the Bidder's responsibility to 

demonstrate that the item meets the specifications.  

24.1.3 Bidders shall request through the Bidding System by clicking on the “Submit a 

Question” button found within the bid details page of that Procurement that a 

proposed product be considered an approved equivalent prior to the Deadline 

for Questions in the Anticipated Project Schedule. Upon receipt of a request, the 

WRDSB will respond by providing further instructions where you may submit 

documentation. 

24.1.4 The response must include enough detail to determine equivalency by comparing 

the WRDSB’s specifications to the equivalent product. It will not be the WRDSB’s 

responsibility to make this comparison.  

24.1.5 The WRDSB/ Consultant may, depending on the nature of the product request 

site visits within a reasonable distance (preferable within 100 km of the WRDSB) 

showing product and installation based on a certain age, minimum 18 months in 

use, room use, room size, etc. based on same or similar purpose as described in 

this Procurement. 

24.1.6 The WRDSB/Consultant will endeavor to complete a review and decide prior to 

the Closing Date, and, if required, the WRDSB reserves the right to extend the 

Closing Date to complete its review. However, in the event additional time is 

required beyond a suitable extension to the Closing Date, the request will be 

pending until the product is thoroughly vetted, therefore, it may not be approved 

for this Procurement.  

24.1.7 If the WRDSB is willing to consider the product with its differences, it will be 

communicated in the form of an Addendum prior to the Closing Date.  

24.1.8 The cost of any testing requirements to establish acceptable equivalent or 

comparable products will be borne by the Bidder, unless otherwise stated by the 

WRDSB. 

24.2 Alternatives and Substitutions 

24.2.1 After Contract Award, the Contractor may submit an alternate material or piece 

of equipment to the Consultant and Owner for review. An Alternate will only be 

evaluated and considered acceptable if it meets the intent of the original design 

and specifications, and where there is a credit or no additional cost to the Owner. 

The Specification Sections contain pertinent performance criteria, quality, 

function and requirements for materials and methods to achieve work described. 

24.2.2 Material or equipment of equal or better performance and quality may be 

offered in substitution for those specified. Requests for review of substitute items 

of material and equipment will not be accepted by the Consultant from anyone 

other than the Contractor. All requests for substitution must be accompanied by 

a detailed listing of the expected cost savings to the Owner. 
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24.2.3 Substitutions will not be considered when they are indicated or implied on Shop 

Drawings or product data submittals without a separate written request. 

24.2.4 Requests for substitution shall include any request for changes from the 

Contractor that require significant design changes, redesign, or significant design 

reviews. 

A request for substitution constitutes a representation that the Contractor: 

i. Has investigated the proposed product and determined that it meets or 

exceeds the quality level of the specified product. 

ii. Will provide the same warranty for the substitution as for the specified 

product. 

iii. Will coordinate the installation and amend other Work which may be 

required for the Work to be complete at the Contractor’s expense and at 

no additional cost to the Owner. 

iv. Waives claims for additional costs or time extension which may 

subsequently become apparent. 

v. Will reimburse the Owner for review or redesign services. 

24.2.5 Request for substitution to be made by written application to the Consultant and 

is to include sufficient data to enable the Consultant to assess the acceptability 

of requirements, including the following: 

i. All submittal information required for the specified equipment, including 

all deviations from the specified requirements and/or necessitated by the 

requested substitution. 

ii. Materials of construction, including material specifications and 

references. 

iii. Dimensional drawings, showing required access and clearances, including 

any changes to the work required to accommodate the proposed 

substitution. 

iv. Drawings and details showing changes if the offered substitution 

necessitates changes to or coordination with other portions of the Work. 

Perform these changes as part of the substitution of material or 

equipment at no additional cost. 

v. Certification that the proposed substitute will adequately perform the 

functions and achieve the results called for by the general design, be 

similar and of equal substance to that specified and be suited to the same 

use as that specified with the same or better warranty. 

vi. Information and performance characteristics for all system components 

and ancillary devices to be furnished as part of the proposed substitution. 

vii. Certification that acceptance of the proposed substitute will not prejudice 

achievement of Substantial Performance. 
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viii. Itemization of all costs including any licenses fee or royalty that will result 

directly or indirectly from the acceptance of the proposed substitution. 

Include redesign and cost of claims of any other contract affected by the 

resulting change. 

ix. Guaranteed credit or cost reduction offered if the proposed substitution 

is accepted and a waiver of claims for additional expenses which may 

subsequently become apparent. 

x. Recommended maintenance requirements and availability of spare parts 

and service. 

xi. Written confirmation from subcontractors and suppliers on cost, 

schedule, and technical requirements if requested by the Consultant. 

24.2.6 Consultant will evaluate each proposed substitution. Consultant will be the sole 

judge of acceptability, and no substitute will be ordered, installed, or utilized 

without the Consultant's prior written acceptance by either a Change Order or a 

reviewed shop drawing. The burden of proof is on the Contractor. 

24.2.7 Pay the Consultant's cost for evaluating the requested substitution even though 

the request may be denied, or for additional redesign work required because of 

any substitution. Costs will be charged on a time and expense basis and will be 

deducted from progress payments due to the Contractor. 

25. Evidence of Quality 

It is the Bidder’s responsibility to prove their product/service quality meets the WRDSB’s 

requirements and Bidders may be required to submit evidence in a form acceptable to 

the WRDSB. Substitution of materials, equipment or methods different from those 

outlined in the specifications / terms of reference will not be accepted unless provided 

for within the Procurement document or without the written approval of the WRDSB. 

26. Force Majeure 

If either party is delayed in the performance of their obligations under this Contract by 

Force Majeure, then the Contract Time shall be extended for such reasonable time as the 

Owner, and the Supplier shall agree. The extension of time shall not be less than the time 

lost because of the event causing the delay, unless the parties agree to a shorter 

extension. Neither party shall be entitled to payment for costs incurred by such delays. 

Upon reaching agreement on the extension of the Contract Time attributable to the Force 

Majeure event, the Owner and the Supplier shall execute a Change Order indicating the 

length of the extension to the Contract Time and confirming that there are no costs 

payable by the either party for the extension of Contract Time. However, if at the time an 

event of Force Majeure arises a party is in default of its obligations under the Contract 

and has received a notice of default shall not excuse a party from its obligation to cure 

the default(s). For greater certainty, the defaulting party, to the extent possible, must 

continue to address and cure the default notwithstanding an event of Force Majeure.” 

Any cause, unknown at the effective date of the Contract and beyond either party’s 
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control, other than financial difficulties, bankruptcy or insolvency, which prevents the 

performance by a party, or both, of any of their respective obligations under the Contract 

and the event of Force Majeure did not arise from a party’s default and could not be 

avoided or mitigated by the exercise of reasonable effort or foresight. Force Majeure 

includes Labour Disputes; fire; unusual delay by common carriers or unavoidable 

casualties; delays in obtaining third-party licenses, permits, agreements, or approvals 

(excluding approvals of any Subcontractors or Suppliers of any tier); civil disturbance; 

emergency acts, orders, legislation, regulations or directives or revoking of funding from 

any government or other public authority; acts of a public enemy; war; riot; sabotage; 

blockage; embargo; lightning; earthquake; adverse weather conditions but only if 

substantially beyond the weather norms of the Place of the Work; acts of God; or declared 

epidemic or pandemic outbreak or other public health emergency (e.g. SARS, COVID-19) 

If in the reasonable opinion of either party to this Contract that performance of the 

Contract is made impossible by force majeure, then either party shall notify the other in 

writing and the WRDSB shall either terminate the Contract forthwith without any future 

payments being made or authorize the Bidder to continue performance of the Contract 

with such adjustments as may be required by the existence of the force majeure and 

agreed upon by both parties. 

27. Hold Back or Set Off 

The WRDSB may hold back payment or set off against payment if, in the opinion of the 

WRDSB, the Supplier has failed to comply with any requirements of the Contract. 

28. Hot Work Procedure 

Take all precautions to Work safely and to provide the necessary protection to persons 

and property from Hot Work.  This includes, but is not limited to Brazing, Cutting, 

Grinding, Soldering, Thawing Pipe, Torch Applied Roofing and Welding.  With all such 

activity these steps are to be followed:  

i. Whenever possible, complete Hot Work in a welding shop or out of doors at the 

school.  

ii. Flammable liquids, dust lint and oily deposits to be removed from within 50-ft 

(15m) of Work.  Remove other combustibles where possible.  Otherwise protect 

with fire-resistive tarpaulins or metal shields.  

iii. Explosive atmosphere in area eliminated. Floors swept clean.  Combustible floors 

wet down, covered with damp sand or fire-resistive tarpaulins.  

iv. All wall and floor openings covered.  Fire-resistive tarpaulins suspended beneath 

Work.  

v. For on-site Work (indoor and out of doors), advise the Head Custodian, Principal, 

Consultant (if assigned) and Project Coordinator/Lead prior to Work being 

performed, and of related dangers.  
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vi. Where the Fire Alarm system is required to be set to stand-by to discourage false 

alarms from smoke detectors provide a firewatch throughout the building or 

structure being worked on. NEVER put the fire alarm system in stand-by mode 

when the building is occupied by staff or students. 

vii. In the event of a fire because of the Hot Work, notify the fire department 

immediately. Report incident to the head custodian, the Consultant, if assigned, 

and Project Coordinator immediately, whether extinguished or not. Provide a fire 

incident report to the WRDSB. 

viii. Barriers must be set up to protect staff and students (i.e. pylons, shields, and 

caution tape) from exposure to arc flash and smoke migration.  

ix. Have all necessary doors, windows and/or drapes closed.  Confer with the Head 

Custodian to shut down all fan systems in the area to reduce or eliminate smoke 

distribution.  

x. Provide and keep fire extinguishers handy and in good Working condition.  

Temporarily cover all smoke detectors in the area during time of Work.  

xi. Provide a fire watch/spot check for several hours after Work is completed.  

Uncover smoke detectors.  

xii. On new construction, the requirements of the Hot Wok permit may be waived, 

until such time as either Substantial Completion or Occupancy is granted, 

whichever comes first. 

xiii. On additions to existing buildings, the requirements for Hot Work permits shall 

remain in place. 

28.2 Hot Work Permit 

i. Each permit is valid for seven (7) days only and must be renewed prior to its 

expiration date 

ii. The contractor must obtain Hot Work Permits from the WRDSB’s 

representative prior to the start of work. 

iii. The contractor must complete the form as required and must keep the form 

on site. 

iv. Return each completed form to the WRDSB’s representative on the date of 

expiration. 

v. The most current version of the Permit and its requirements shall be used for 

the purposes of the Work. 

29. Incurred Costs 

The WRDSB will not be liable, nor reimburse any Bidder for costs incurred in the 

preparation of the Bid, or any other services that may be requested as part of the 

procurement process. 
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30. Indemnification  

The Bidder will indemnify and save harmless and defend the WRDSB, and their respective 

elected officials, officers, employees, agents and their respective successors and assigns, 

from and against all actions claims and demands whatsoever which may be brought 

against or made upon any of the Indemnified Parties and against all losses, liability, 

judgments, claims, costs, demands or expenses which the Indemnified Parties may 

sustain, suffer, or be put to resulting from or arising out of the Bidder’s failure to exercise 

reasonable care, skill or diligence in the performance or rendering of any Work or service 

required hereunder to be performed or rendered by the Bidder, its agents, servants, 

employees or Subcontractors, or any of them as well as for the infringement of or use of 

any intellectual property rights including any copyright or patent arising out of the 

reproduction or use in any manner of any plans, designs, drawings, specifications, 

information, negatives, data, material, sketches, notes, documents, memoranda, or 

computer software furnished by the Bidder in the performance of this Contract. 

31. Inspection of Supplier’s Work and Equipment. 

i. The WRDSB reserves the right to inspect and/or have demonstration of the 

products/equipment/services offered prior to award of this Procurement. 

ii. The WRDSB reserves the right to have all work, including maintenance and repair 

work reviewed by a third-party Contractor, Agency, or Consultant to confirm that 

work within this Contract is being completed satisfactorily. 

32. Insurance Requirements 

If selected, it is the responsibility of the Supplier and its Insurance Broker to review all 

potential operations and exposures to determine if the coverage and limits noted below 

are sufficient to address all insurance related exposures presented by the specification of 

the Project, Work, or Supply. The Supplier shall ensure its undertaking, business, and 

equipment under the following coverage to protect and indemnify and save harmless the 

WRDSB. 

Throughout the term of this Contract (including any renewal thereof), the Supplier shall 

obtain, upload through bids&tenders and maintain at its own expense, including the cost 

of any applicable deductible or self-insured retention, the following policies of insurance: 

i. Commercial General Liability Insurance shall be in the name of the Supplier, and 

shall name the Waterloo Region District School Board and any other person or party 

identified in the contract documents, as an additional insured, with limits of not less 

than $5 Million inclusive per occurrence for bodily injury, death, and damage to 

property, including loss of use thereof, for itself and each of its employees, 

Subcontractors and/or agents.  To achieve the desired limit, umbrella, or excess 

liability insurance may be used.  The policy shall be endorsed to provide the Owner 

with not less than 30 days’ notice, in writing, in advance of any cancellation and of 

change or amendment restricting coverage.  
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ii. Automobile Liability Insurance in respect of licensed vehicles with limits of not less 

than $2 Million inclusive per occurrence for bodily injury, death and damage to 

property, covering all licensed vehicles owned or leased by the Supplier, and 

endorsed to provide the Owner with not less than 30 days’ notice, in writing, in 

advance of any cancellation, change or amendment restricting coverage. Where the 

policy has been issued pursuant to a government-operated automobile insurance 

system, the Supplier shall provide the Owner with confirmation of automobile 

insurance coverage for all automobiles registered in the name of the Contractor. 

iii. Contractor’s Equipment Insurance: If applicable/requested, Broad Form 

Contractor’s Equipment Insurance: The General Contractor shall provide and 

maintain during the term of the Agreement coverage for construction machinery and 

equipment used by the Contractor for the performance of the work. Such insurance 

shall be in a form acceptable to the WRDSB and shall not allow subrogation claims by 

the Insurer against the WRDSB. 

iv. All Risk Installation Floater: If applicable/requested, the General Contractor shall 

provide and maintain during the term of the Agreement an All Risk Installation 

Floater Insurance policy covering the installation of any machinery and equipment 

associated with the construction project. Coverage shall be in an amount equal to 

the value of the machinery and/or equipment and shall include coverage while it is 

in transit too, while stored at a temporary location, and awaiting installation at the 

work site. 

v. Professional Liability Insurance (Errors and Omissions): If applicable/requested, 

Contractors and/or Consultants shall ensure its professional consultants, architects, 

landscape architects, planners, engineers, including IT providing a professional 

service in connection with the contract, maintain until three (3) years after the 

Agreement, Professional Liability Insurance to a limit not less than $1 Million per 

claim providing coverage for acts, errors and omissions arising from their 

professional services performed under this Agreement including but not limited to . 

design errors, project management mistakes, failure to perform etc. The policy 

SIR/deductible shall not exceed $100,000 per claim and if the policy has an aggregate 

limit, the amount of the aggregate shall be double the required per claim limit. 

Certificates evidencing such coverage shall be supplied to the WRDSB prior to the 

completion of the project and in accordance with the provisions stated above. 

vi. Pollution Liability: If applicable, (i.e., for projects with environmental liability 

concerns) the General Contractor shall take out and keep in force Contractor’s 

Pollution Liability (CPL) coverage to ensure that its work does not exacerbate any pre-

existing environmental conditions during construction. Coverage shall be in an 

amount of not less than $5 Million per claim or per occurrence, or such greater 

amount as the WRDSB may from time to time require, naming the WRDSB as an 

additional insured, whose coverage shall be maintained in force for 1 year following 
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the termination of the Contract. The policy SIR/deductible shall not exceed $100,000 

per claim and if the policy has an aggregate limit, the amount of the aggregate shall 

be double the required per occurrence limit. 

vii. Cyber Insurance: If applicable/requested: In addition to the insurance required 

under the Agreement, the Contractor shall procure and maintain cyber and network 

privacy insurance at its sole cost and expense with an aggregate limit of not less than 

$1 million per occurrence.  

The insurance policy shall include coverage for any and all liabilities, damages, claims, 

losses, costs, and expenses of any kind that may be incurred by or asserted resulting 

from or related to: (1) any act, error, omission, or negligence related to the 

Proponent’s technology and/or professional services; (2) intellectual property 

infringement arising out of software and/or content; (3) breaches of security and/or 

data; (4) violation or infringement of any right to privacy, or any breach of federal, 

provincial or local security and/or privacy laws or regulations; and (5) theft, damage, 

destruction, or corruption of any WRDSB data or any employee, or student of 

WRDSB, including without limitation, unauthorized access, unauthorized use, 

identity theft, theft of personally identifiable information or confidential corporate 

information, the transmission of a computer virus or other type of malicious code. 

Evidence of coverage must be provided to the WRDSB within 7 days of the Intent to 

Award. The policy must be kept in force by the Proponent during the term of this 

Agreement and for three (3) years (either as a policy in force or Extended Reporting 

Endorsement) after this Agreement is terminated or after completion of the Project 

provided for herein, whichever is later. Proof of insurance may be requested during 

the agreement term and for three (3) years after. If the policy is to be cancelled or 

non-renewed for any reason, a 90-day notice of said cancellation or non-renewal 

must be provided to the WRDSB. The WRDSB has the right to request that the 

Proponent purchase an Extended Reporting Endorsement at the Proponent’s sole 

expense. 

viii. Provisions: Prior to the commencement of work, the Supplier shall forward a 

Certificate of Insurance evidencing this insurance with the executed Agreement. The 

Certificate shall state that coverage will not be suspended, voided, canceled, reduced 

in coverage or in limits except after thirty (30) days (ten (10) days if cancellation is 

due to non-payment of premium) prior written notice by certified mail to the WRDSB. 

It is also understood and agreed that in the event of a claim any deductible or self-

insured retention under these policies of insurance shall be the sole responsibility of 

the General Contractor and that this coverage shall preclude subrogation claims 

against the WRDSB and any other person insured under the policy and be primary 

insurance in response to claims. Any insurance or self-insurance maintained by the 

WRDSB and any other person insured under the policy shall be considered excess of 



Avenue Road P.S. Renovations  Section 00 72 13 
26-7842-RFT  Standard Terms and Conditions 
  Page 23 of 39 

  
 

the Contractor’s insurance and shall not contribute with it. The minimum amount of 

insurance required herein shall not modify, waive, or otherwise alter the Contractor’s 

obligation to fully indemnify the WRDSB under this Agreement. 

The WRDSB reserves the right to modify the insurance requirements as deemed 

suitable. 

ix. Third Party Claims Process:  

a. The WRDSB’s claims process for Third Party claims is to refer the claimant 

directly to the Supplier and to leave the resolution of the claim with the Supplier. 

This applies regardless of whether it is an insured loss. 

b. As WRDSB has a responsibility to the taxpayers, we must ensure that claimants 

are dealt with in a fair and efficient manner. Claims reported to the Supplier, 

either directly by a third party or through the WRDSB shall be promptly 

investigated by the Supplier. The Supplier shall contact the third party claimant 

within 48 hours of receipt of notice of a claim. The Supplier shall initiate an 

investigation of the claim immediately upon notice, and advise the third party 

claimant in writing, with a copy to the WRDSB, of its position regarding the claim 

within 21 calendar days of the notice. The Supplier shall include in its response 

the reasons for its position. 

c. Should this position not resolve the claim and be accepted by the third party 

claimant, the Supplier shall immediately report the claim to its Insurer for 

further review. (Insurer for this purpose is defined as either the Claims 

Department of the Supplier’s Insurance Company or the Claims Administrator at 

the Supplier’s Insurance Broker.) The Supplier’s Insurer upon receipt of this 

claim shall advise the third party claimant by letter, with a copy to the WRDSB, 

that it is now investigating the claim. When a final position on the claim has been 

determined, the Supplier’s Insurer shall advise the third party claimant by letter, 

with a copy to the WRDSB. Failure to follow this procedure shall permit the 

WRDSB to investigate and resolve any such claims. 

d. Nothing herein shall limit the right of the WRDSB to investigate and resolve any 

such claims notwithstanding the response of the Supplier and/or its Insurer and 

to seek indemnification from the Supplier or to exercise any other rights under 

the Contract. 

e. The WRDSB may, without breaching this contract, retain from the funds owing 

to the Supplier an amount that, as between the WRDSB and the Supplier, is 

equal to the balance in the WRDSB’s favour of all outstanding debts, claims or 

damages, whether related to this contract. 
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33. Invoicing and Payment Terms 

33.1 Submit all invoices to finance-ap@wrdsb.ca for payment at the completion of the 

Work or after receipt of goods, unless otherwise stated. Not Applicable for Credit 

Card orders. 

33.2 Fiscal Year End: All work scheduled within a single school year (Sept 1-Aug 31) 

must be completed and invoiced received by the WRDSB no later than August 31 

of that same school year, unless budgets dictate that work must extend into the 

following school year and/or mutually agreed upon both parties. 

33.3 New Account, in advance of invoicing, upon request, Suppliers will provide:  

i. necessary company information to set up a WRDSB account and  

ii. banking information to receive payment by Electronic Funds Transfer 

(EFT). 

33.4 Requests to change company information must be submitted in writing 

accompanied by a legal document/letter signed by a lawyer on the law firm’s 

letterhead. 

33.5 Invoices must contain the following information, where applicable, to be deemed 

complete: 

i. Purchase Order Number 

ii. Invoice Date 

iii. Unique Invoice Number 

iv. Supplier name and address 

v. Quantity, Unit Price, Unit of Measure and Extended Price 

vi. Description for each line item 

vii. Date of Service Call, if applicable 

viii. HST  

ix. Payment Terms 

x. Work Order Number, if applicable 

xi. Name of WRDSB Project Lead, if known, and 

33.6 Payment terms shall be net thirty days (30) days after receipt of invoice, unless 

otherwise agreed by the WRDSB in writing. An early payment discount, if offered, 

may be considered on a mutual agreement basis. Payment may be delayed if the 

invoice is incorrect or the goods, equipment and/or services are not acceptable 

to the WRDSB. The WRDSB will not pay any interest, penalty, or late fee for 

delayed payments. The WRDSB preferred payment method is Credit Card or EFT, 

however alternate payment methods may be approved. Suppliers are required 

to invoice promptly, without delay. For Work that falls under the Construction 

Act, refer to 34 Construction Act – Proper Invoice. 

34. Construction Act – Proper Invoice 

The WRDSB will pay such invoice within twenty-eight (28) calendar days of the WRDSB’s 
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receipt of such proper invoice if the work has been performed to the satisfaction of the 

WRDSB For Work that is governed by the provisions of the Construction Act and the 

Regulations thereto, the Supplier shall submit its invoices in the form of a Proper Invoice. 

For the purposes of this section, a “Proper Invoice” shall include the following: 

i. the Supplier’s name, address, telephone number, and mailing address. 

ii. the date of the Proper Invoice and the period during which the services or materials 

for which payment is being made were supplied. 

iii. information identifying the authority, whether in the contract or otherwise, under 

which the services or materials were supplied. 

iv. a description, including quantity where appropriate, of the services or materials 

that were supplied during the payment period. 

v. the amount payable for the services or materials that were supplied during the 

payment period, with a clear identification of the portions of the amount that are 

holdbacks, and HST. 

vi. the name, title, telephone number, and mailing address of the person to whom 

payment is to be sent. 

vii. the payment terms as specified by the WRDSB in the Contract. 

viii. the invoice number and if applicable, the revision number. 

ix. the Supplier’s HST number. 

x. invoices and time sheets from all subtrades whose work is included in the Proper 

Invoice, if required in the Contract. 

xi. backup documentation to support any cash allowances and extra work claimed in 

the Proper Invoice. 

xii. a schedule of values indicating: 

a. for lump sum contracts, the percentage of work completed per division with 

each division further subdivided to show the percentage of work completed 

for each subtrade, 

b. for unit price contracts, the tender quantity, unit of measure, previous 

quantity, current quantity, to-date quantity, 

c. an updated list of change orders, showing the percentage of work completed 

under each change order, and 

d. an updated cash allowance list, showing the percentage of work completed 

in respect of each cash allowance, if required by the Contract. 

xiii. a Statutory Declaration where required by the Contract attesting to the truth of the 

statements made therein. 

35. Interpretive Value of Headings 

The headings in this Procurement document or subsequent Agreements are for 

convenience of reference only and in no manner modify, interpret, or construe the 

Procurement document or subsequent Agreements. 
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36. Licenses and Permits 

The Supplier will be responsible for applications and fees associated with all licenses and 

permits required by all governing bodies. The Supplier will attach a copy of all permits, 

and any other required documentation to the applicable assigned work order for WRDSB 

records. 

37. Locates 

All required utility locates must be obtained before any on-site work commences, be 

available for Supplier operator/employee review, and are the sole responsibility of the 

Supplier. Any damage to any utility installation arising from work performed by the 

Supplier or their employees shall be the Supplier’s responsibility. 

The Supplier will obtain all utility locates in advance of work and all cost(s) associated 

with obtaining the utility locates will be the Supplier’s responsibility. 

The Supplier shall possess the ability to supply and or share with the WRDSB 

Representative utility locates for the sole purpose of Quality Control inspections. This is 

to be done at no additional cost to the WRDSB.  

38. Log Reports 

If requested, the Supplier must submit a completed Log Report with invoices. The 

WRDSB may request more frequent log submissions if it is necessary. 

39. Materials - Specifications 

Only new materials in perfect condition will be accepted. Demonstrators, seconds, or 

defective materials are unacceptable. Any materials found not to be in a new condition 

or as specified will be returned to the Supplier at the Supplier's expense.  

40. Material Safety Data Sheets (M.S.D.S.) 

Where applicable, a materials safety data sheet (M.S.D.S.), must accompany all purchased 

goods, that fall under the requirements of the Occupational Health and Safety Act. The 

WRDSB will not accept any additional charges or surcharges related to the supply of 

M.S.D.S.  

41. Mathematical Errors (Unit Prices Prevail) 

Should there be any error in extensions, additions or computations, the WRDSB shall be 

entitled to correct such errors based upon the unit prices supplied, and the corrected 

total shall be considered as representing the intention of the Bidder and shall be used as 

the basis for comparison of bid submissions. 

42. No Branding 

The Supplier shall not place any sign at the site, public meetings, any public or private 

property or along curbside prior, during or after the Work without prior written 

permission of the WRDSB. 
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43. No Collusion 

Bidders/Proponents including any of their agents are prohibited from engaging in any 

comparison of figures or arrangement with any other individual, corporation or person 

submitting a Bid/Proposal for the same Work and shall be fair in all respects and shall be 

without collusion or fraud. 

44. No Lobbying  

Any attempt by the Bidder or its agents to contact any of the following people, directly or 

indirectly, with respect to this procurement may lead to disqualification: 

i. any elected or appointed officer. 

ii. any staff of the WRDSB except the Designated Representative as identified in the 

Procurement Document; or 

iii. any other person connected in any way with the procurement. 

45. No Smoking and Scent-Free Environment 

The Province of Ontario has legislated under the Smoke Free Ontario Act that smoking is 

not permitted on any WRDSB owned properties. Furthermore, most WRDSB properties 

are “scent free”. Smoking will not be permitted on-site. Offenders will be asked to leave 

the site, and infractions could result in corrective action and or fine. 

46. Non-Assignment  

No assignment by the Supplier shall relieve the Supplier of any responsibility for the full 

performance of all its’ obligations under this contract. 

The Supplier shall not change its corporate name without the prior written approval of 

the WRDSB. 

47. Non-Disclosure Agreement (NDA) 

The WRDSB requires all service providers to sign off on a non-disclosure agreement and 

for the service provider to complete the Software Privacy and Security Standards 

Document (if necessary) in accordance with WRDSB procedure AP4790. Prior to any 

sharing of WRDSB personal, sensitive, or confidential information, the Supplier will be 

subject to further privacy and security reviews as required. This agreement will be 

renewed on an annual basis. 

48. Ownership of Work 

For the purposes of this paragraph: 

“Deliverables” means all material prepared by the Bidder forming the Work under this 

Contract including, without limitation, all electronic media, reports, documents, and 

instruments of service. 

“Intellectual Property Rights” means any and all rights provided under: (a) patent law; 

(b) copyright law; (c) trade-mark law; (d) industrial design law; (e) any other statutory 

provision or common law principle applicable to this Contract, including trade secret law; 
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and (f) any and all registrations and licenses in relation to the foregoing; and 

“Personnel” means employees, representatives, agents, and Subcontractors. 

The Bidder and the WRDSB acknowledge and agree that the development of the 

Deliverables and the provision of the Work may result in the creation or development of 

new intellectual property and may contain or utilize the existing intellectual property of 

the Bidder or of third parties. Accordingly, the Bidder and the WRDSB agree as follows. 

i. Except as set out in paragraph (b) below, the Bidder hereby assigns and agrees to 

assign to the WRDSB all right, title and interest, including all Intellectual Property 

Rights, in and to each Deliverable from the moment of creation, and will cause its 

Personnel to assign the same.  The Bidder will cause its Personnel to waive all 

moral rights they may have in each Deliverable. 

ii. To the extent that a Deliverable contains or utilizes the intellectual property of the 

Bidder or a third party (“Retained Materials”), and the Bidder expressly identifies 

such Retained Materials, the Bidder and the applicable third party will, subject to 

the following sentence, retain all their respective right, title and interest, including 

all Intellectual Property Rights, which each may have in such Retained Materials.  

To the extent that a Deliverable contains or utilizes Retained Materials, the Bidder 

hereby grants to each of the WRDSB a royalty-free, irrevocable, perpetual, world-

wide, non-exclusive license to make, use, sell, modify, prepare derivative works, 

disclose, publish, sublicense, copy and communicate by electronic means such 

Retained Materials. 

iii. The Supplier agrees to always cooperate fully and will cause its Personnel to 

always cooperate fully, with respect to signing such documents and doing such 

acts and other things reasonably requested by the WRDSB to confirm the transfer 

of ownership rights in the Deliverables. 

49. Patent, Copyright and Other Proprietary Rights 

The Bidder (by responding) agrees that the Bid on acceptance by the Designated 

Representative, becomes the property of the WRDSB. The copyright for respective 

purchased concepts and/or materials will become the property of the WRDSB unless 

otherwise mutually agreed upon by the Bidder and the WRDSB. 

All reports submitted by the successful bidder, including the “Asbestos Audit Update 

Report” dated [Month/Day/Year], and any related documentation, shall become the 

exclusive property of the Board upon submission, including all associated intellectual 

property rights, except for any pre-existing intellectual property of the contractor unless 

otherwise agreed in writing.  

The consultant shall ensure the accuracy and legal compliance of all submitted materials, 

which may be verified or audited by the Board.  

The Board and its authorized agents may use, reproduce, and disclose the report as 

necessary to fulfill obligations under applicable legislation, including the Occupational 
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Health and Safety Act, Ontario Regulation 278/05, and relevant privacy laws such as but 

not limited to Freedom of Information and Protection of Privacy Act (FIPPA), the 

Municipal Freedom of Information and Protection of Privacy Act (MFIPPA).  

All information shall be treated as confidential and shall not be disclosed by the 

consultant to third parties without prior written consent from the Board representative, 

unless required by law. 

All Bids, other documents as well as correspondence are subject to the provisions of the 

Municipal Freedom of Information and Protection of Privacy Act (MFIPPA). 

50. Performance 

i. Where the Supplier is in default in conducting any of its obligations under the 

contract, the WRDSB may issue a verbal warning outlining the deficiency in supply or 

other aspects of performance and requiring the Supplier to correct those deficiencies 

within such period as stated. 

ii. If the deficiency is not corrected within the time specified, or there is a further 

instance of deficient performance, the WRDSB may issue a written notice to the 

Supplier, identifying the deficiency in performance and setting a final date or period 

for its correction. 

iii. If corrective steps are not taken by the final date or within that time, the WRDSB may 

terminate the Contract and take corrective action. 

iv. Termination of any Contract can be immediate depending on the severity of the 

default. 

v. The Supplier shall have no right to perform the services contemplated under this 

agreement beyond the time when such services become unsatisfactory to the 

WRDSB; and in the event that Supplier shall be discharged before all the services 

contemplated hereunder have been completed, or the services are for any reason 

terminated, stopped or discontinued because of the inability of the Supplier to serve 

under this agreement they shall be paid only for that portion of the Work which shall 

have been satisfactorily completed at the time of termination. 

vi. Where deemed appropriate, a performance evaluation shall be completed by the 

WRDSB. The evaluation report shall be reviewed with Procurement Services, and a 

copy of the completed evaluation forwarded to the Supplier for their records.  

Dependent on the evaluation scoring, the WRDSB may request a corrective action 

plan and/or project size/value may be affected on future bid opportunities for your 

company.  

51. Permits and Licenses 

Unless stated otherwise, the Supplier shall apply for all required permits and licenses, 

supply all necessary notices required for the Work and pay all required fees. These costs 
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shall be included in the Total Price. A copy of all permits, and any other required 

documentation shall be provided to the WRDSB upon request. 

52. Proceedings Against the WRDSB 

The Bidder represents and warrants that the Bidder is not a party to any legal suits, 

actions, litigation proceedings, arbitrations, alternative dispute resolutions, 

investigations, or claims (Hereinafter collectively referred to as “Claims”) by or against or 

otherwise involving the WRDSB and the Bidder. The WRDSB may reject any Bid in the 

event of potential, current, pending, or threatened litigation, arbitration, alternative 

dispute resolution, or disputes involving the WRDSB and the Bidder. 

53. Protection of WRDSB Assets 

The Supplier (the Supplier / Subcontractor) shall be informed of and protect all WRDSB 

assets including existing structures and vehicles, to the satisfaction of the WRDSB. Any 

damage shall be reported to the WRDSB and subsequently repaired and/or replaced by 

the Supplier, at their expense, to the satisfaction of the WRDSB. The Supplier shall not 

cause any inconvenience to WRDSB operations, staff, public or users of the WRDSB 

facilities, within reason. Communication between the successful Supplier and the school 

(or WRDSB representative if school contact is not available) must be timely and effective 

to ensure all stakeholders are considered / aware of work to be completed. 

54. Records, Inspection, Audits 

The WRDSB will have the right, upon reasonable notice, to full access to the accounts and 

records of the Supplier in respect of the goods, services and equipment provided by it 

under the Contract, for the purposes of inspection and/or audit. The Supplier shall make 

and retain such records during the term of the Contract and for a minimum of seven (7) 

years following its termination, cancellation, or expiry. 

55. Reserved Rights of the WRDSB  

The WRDSB reserve the right, in their respective sole and unfettered discretion, to: 

i. Reject any Bid received from a Bidder which is party to any potential, current, past 

or existing suits, actions, and litigation proceedings, arbitrations, alternative 

dispute resolutions, investigations, Bidder performance evaluations that are 

below expectations, significant or persistent deficiencies in performance of any 

substantive requirement or obligation under a prior agreement or agreements or 

claims by or against or otherwise involving either of the WRDSB and the Bidder. 

ii. waive formalities and accept Bids which substantially comply with the 

requirements of this tender. 

iii. accept any Bid in whole or in part. 

iv. accept, reject, or cancel any or all Optional or Provisional pricing. 

v. discuss with any Bidders different or additional terms to those contemplated in 

this Procurement Document or in any Bid submission. 

vi. make public the names of any or all Bidders. 
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vii. accept or reject equivalent or alternative brand names. 

viii. check references other than those provided by any Bidder. 

ix. Verify with any Bidder or with a third party any information set out in a Bid. 

x. reject any, or any part of, any or all Bids, or cancel the bidding process at any stage 

and/or issue a new Bid call for the same or similar deliverables. 

xi. disqualify any Bidder: 

a. whose Bid contains misrepresentations or any other, inaccurate, or 

misleading information, or any qualifications within its Bid, 

b. who has engaged in conduct prohibited by the Procurement Document, 

c. with inadequate credentials or due to unsatisfactory past performance, 

xii. reject Bid(s) from Bidder who has engaged in lobbying or has contravened any of 

the terms of the Procurement Document.  

xiii. reject a Bid based on: 

a. information provided by references or credit check or other due diligence 

efforts, 

b. the information provided by a Bidder pursuant to the WRDSB exercising its 

clarification rights under the procurement process, or 

c. other relevant information that arises during the procurement process. 

xiv. choose to reject a Bid if only a single Bid is received and cancel the bidding process 

or enter direct negotiations with the sole Bidder. 

xv. accept a Bid other than the lowest or highest scoring and/or to not accept any Bid 

for any reason whatsoever. 

xvi. award the contract as split-order, lump sum or individual-item basis, or such 

combination as shall best serve the interests of the WRDSB. 

xvii. negotiate in circumstances permitted for in the Bid document or by relevant 

policies, or directives, and include additional terms and conditions during the 

process of negotiations. 

xviii. no longer consider a Bidder if a satisfactory outcome is not reached as part of 

negotiation, as determined by the WRDSB in their sole discretion and move to the 

next highest ranked Bid in such event. 

xix. select a Bidder other than the Bidder whose Bid reflects the lowest cost to the 

WRDSB and/or award the Contract to any Bidder. 

xx. award any business/Work described in this Procurement to more than one (1) 

Bidder. 

xxi. not award the Contract if the costs of completing the Work exceed budget 

funding; or do not respond to all requirements or do not represent fair market 

value or where necessary internal approvals are not obtained, and 

xxii. if the WRDSB receives a bid from a Supplier with Rates that are abnormally lower 

than the Rates in other Bids, the WRDSB may verify with the Bidder that the Bidder 

satisfies the conditions for participation and can fulfill the Agreement. 

These reserved rights are in addition to any other expressed rights or any other rights 

which may be implied in the circumstances. The WRDSB shall not be liable for any 
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expenses, costs or losses suffered by any Bidder or any third party resulting from the 

WRDSB exercising any of its express or implied rights under this bidding process. 

56. Responsibilities of the Supplier 

Acceptance of a purchase order issued by the WRDSB and/or a signed agreement shall 

constitute a contract (the “Contract”) between the WRDSB and the Supplier, which shall 

bind the Supplier on their part to furnish and deliver the goods, equipment and services 

at the prices given and in accordance with the conditions of the Procurement document. 

The Supplier shall: 

i. perform the Contract in accordance with the specifications, terms and conditions 

under which it is awarded. 

ii. act in a professional manner always when dealing with WRDSB staff, with the 

public, and while working on site. 

iii. not, except with the consent of the WRDSB in writing, release information relating 

to any subsequent order for advertising, promotional or technical purposes or 

otherwise give it publicly in any fashion, nor shall the name of either of the WRDSB 

be used for, or in connection with, any advertising or promotional purpose of the 

Supplier. 

iv. treat information gained while working with the WRDSB confidentially and not use 

it for any other project and return it to the WRDSB if requested. 

v. submit to Finance – Accounts Payable, an invoice for payment at the completion 

of the Work, unless otherwise stated. All applicable taxes, including HST, are to be 

itemized separately on invoices. Include the purchase order number on each 

invoice; and 

vi. provide necessary information if they wish to receive payment by Electronic Funds 

Transfer (EFT). 

57. Site and Work Examination 

i. Bidders will accept the site conditions, and the requirements of the Work, as is. No 

modifications to the Bid will be accepted after the Closing Time. 

ii. No claim for extras will be allowed for Work or difficulties encountered due to 

conditions of the site which were visible, knowable, or reasonably inferable, prior 

to the time of submission of Bid. Bidders shall accept sole responsibility for any 

error or neglect on their part in this regard. 

iii. Before submitting a Bid, each Bidder shall: 

a. carefully examine this entire Procurement Document to determine the extent 

of the Work, and various provisions including the maps, drawings, reports and 

specifications. 
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b. immediately report all discrepancies between the various documents and site 

conditions. 

c. provide the names of Subcontractors, subconsultants, and suppliers to whom 

the Bidder intends to sublet a portion or portions of the Work with complete 

information as to the requirements of the Work. This is to include maps, 

drawings, reports, specifications, and all requirements of the Procurement 

Document including any addenda. 

iv. In the event of discrepancies between the maps, drawings, reports, and the 

specifications regarding quantity or quantities of materials or items, and in the 

absence of Addenda in clarification of said discrepancies, the Bidder is to include 

for the larger quantity or quantities. 

v. No additional payments will be made for any costs incurred through failure of the 

Bidder to abide by provisions stipulated in all the articles and sub-articles of this 

item. 

vi. Any soils investigation, environmental, geotechnical, or other reports prepared or 

obtained with respect to the Place of the Work (collectively the “Reports”) are 

available from the Consultant. Where the Work involves existing buildings, 

structures, facilities, plant or equipment, any reports, data, or as-built drawings 

concerning such buildings, structures, facilities, plant or equipment (collectively 

the “Data”) are available from the Consultant. The Reports should not be 

considered a representation of the site conditions of the entire Place of the Work, 

and the Reports and Data are provided for general information and guidance 

purposes only.  Neither the Owner nor the Consultant guarantees the accuracy or 

completeness of the Reports or the Data, nor does either assume any responsibility 

for any interpretations or conclusions that bidders may make or draw from the 

Reports or the Data. 

vii. Each Bidder is solely responsible, at its own cost and expense, to conduct its own 

independent research and due diligence, or to perform any other investigations 

considered necessary by the Bidder to satisfy itself as to all existing conditions. The 

Bidders’ obligations set out in this paragraph apply irrespective of any Reports, 

Data or any information contained in the Bid Documents. 

viii. No allowances will be made for additional costs, and no claims will be entertained 

in connection with conditions which could reasonably have been ascertained by 

investigation or other due diligence undertaken prior to the Submission Deadline, 

and/or in connection with Work which is required and which is reasonably inferable 

from the Bid Documents, the Reports and/or Data as being necessary. 

58. Site Existing Services, if applicable 

The position of utility pole lines, underground conduits, and services, watermains, sewers 

and other underground and over ground utilities and structures are not necessarily 

known, and the accuracy of the position of such utilities and structures on any reference 
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documents is not guaranteed. The WRDSB will not be responsible for damages or extra 

work caused or occasioned by the Supplier relying on this or any other information or 

records. 

Before starting work, the Supplier shall familiarize themselves of the exact location of all 

such utilities and structures and shall assume all liability for damage to them. Where extra 

measures are required to support utility poles during construction either by the utility 

involved or the Supplier themself, the costs involved shall be borne by the Supplier. The 

Supplier will be responsible for any fees that may be associated with these services. 

59. Site Inspection and Control 

A representative of the WRDSB (appointed by the WRDSB) reserves the right to enter the 

site at any time for the review & inspection. The presence of a said representative does 

not indicate satisfaction or compliance unless these comments are made by the 

representative and submitted to the Supplier in written form. 

60. Site Investigation 

Bidders shall not rely solely upon information furnished by the WRDSB but shall do their 

own investigation of the locations and quantity of the work to be completed under this 

contract. 

The Bidder assumes all risk of conditions, existing or arising, in the course of the work, 

which might or could make the work or any items therefore more expensive in character, 

or more onerous to fulfill, than was contemplated or known when the Bid was made, or 

the Contract signed. 

61. Site Safety and Clean Up 

For safety of students, staff, and community members alike, it is expected that cleanup 

operations will progress with the job. 

Repair work will be conducted by skilled workers acceptable to the WRDSB 

Representative, under the liability of the Supplier. 

The WRDSB Authorized Representative must approve all repairs and replacements prior 

to final payment. 

62. Suspension of Bidders 

At the sole discretion of the Manager of Procurement Services, any Bidder may be 

suspended from consideration for default of delivery, unsatisfactory performance, safety 

concerns, lobbying or contravention of the Procurement Document. 

63. Sustainable Purchasing 

The procurement needs of the WRDSB represent a significant level of responsibility to 

demonstrate leadership and support for greener business practices. Integrating 
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environmental performance and impact into supply chain decisions is a commitment to 

improvement of the environment and the quality of life. 

Green procurement shall be viewed in the context of achieving value for money for the 

total life-cycle costs. It requires the inclusion of environmental impact considerations into 

the procurement process, including planning, acquisition, use and disposal. Value for 

money should include the consideration of environmentally tangible and intangible 

factors when determining the total life-cycle costs and environmental impact. 

64. Termination 

If the Supplier fails to comply with any provision of this agreement or otherwise fails to 

fulfil its obligations hereunder in a competent manner satisfactory to the WRDSB, the 

WRDSB may give the Supplier notice in writing of such failure. If the Supplier has not 

remedied its failure within ten (10) working days of the said notice, the WRDSB shall be 

entitled to exercise any one or more of the following remedies: 

i. The WRDSB may terminate the contract without further notice and exercise its 

rights to the Contract security provided by the Supplier. 

ii. The WRDSB may withhold any payment due to the Supplier hereunder until the 

Supplier has remedied its failure. 

iii. The WRDSB may engage the services of another Bidder to remedy the Supplier’s 

failure and obtain reimbursement therefore from the Supplier. The said 

reimbursement may be obtained either through deduction from any amounts 

owing to the Supplier hereunder, or through any other legal means available to 

the WRDSB; or 

iv. The WRDSB may assert any other remedy available to it in law or equity. 

Unless the WRDSB expressly agrees to the contrary, any failure of the WRDSB to exercise 

any of the foregoing remedies, or the granting of any extension or indulgences, shall not 

be prejudicial to any right of the WRDSB to subsequently obtain such remedies. 

65. Termination for Convenience 

The WRDSB may terminate the Contract, in whole or in part, whenever the WRDSB 

determine that such termination is in the best interests of the WRDSB without showing 

cause, upon providing written notice to the Supplier. The WRDSB shall pay all reasonable 

costs incurred by the Supplier/Contract up to the date of termination considering the 

Work performed and/or services were provided in accordance with the Contract and to 

the complete satisfaction of the WRDSB. Payment shall be in accordance with prices as 

per Contract. However, in no event shall the Supplier be paid an amount, which exceeds 

the Total Bid Price. The Supplier will not be reimbursed for any profits which may have 

been anticipated but which have not been earned up to the date of termination. 
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66. Termination for Lack of Funding 

Should the WRDSB fail to appropriate funds to enable payments including multi-year 

agreements, the WRDSB may cancel the contract without termination charges, provided 

the Supplier receives thirty (30) days written notice of such termination from the 

WRDSB. 

67. Tools and Equipment 

All equipment and methods used to fulfill this contract shall be in accordance with best 

practices, guidelines, regulations, and standards with respect to safety and quality.  

No equipment, tools or materials are to be stored or left overnight within WRDSB 

property. 

At the time of bid, if requested, the bidders will indicate the type of equipment that will 

be used to fulfill the terms and conditions of this contract. Prior to the WRDSB entering 

into an agreement with the Supplier, or at any time during the contract, the WRDSB may, 

at its discretion, request an inspection of the equipment proposed for use. 

It is the responsibility of the Supplier, in the event of a major mechanical equipment 

breakdown, to have available substitute equipment of similar capability. It shall be 

supplied and put into service to fulfill the requirements of this procurement. Failure to 

provide alternative equipment within expectations specified within this procurement 

may result in termination of the contract. It is the responsibility of the Supplier to ensure 

work continues and deadlines are met, despite any unforeseen interruption because of 

equipment failure. 

It is the Supplier’s responsibility to ensure that the equipment and the operator, are 

licensed in accordance with the Ministry of Transportation. The WRDSB may, at their 

discretion, require the Supplier to provide proof that the equipment has passed a recent 

(within the last 12 months) government safety inspection and that the operators are 

suitably licensed prior to commencement of the contract. All vehicles, tools, equipment, 

and voltage rated gloves requiring dielectric testing shall have current certification and 

all applicable documentation. 

The equipment must be in good working order, and the Supplier is responsible for all 

general and preventative maintenance, fuel, and repair and those costs shall be included 

in the bid. All preventative maintenance and repairs are to be conducted off peak hours. 

No other charges to the WRDSB shall apply. 

68. Traffic/Pedestrian Safety 

Vehicles, including Couriers and movable Equipment/Machinery must take all 

precautions to avoid entering or driving on WRDSB premises during nutritional breaks, 

before and after school hours, or anytime there are students or staff outside of the 

building. 



Avenue Road P.S. Renovations  Section 00 72 13 
26-7842-RFT  Standard Terms and Conditions 
  Page 37 of 39 

  
 

69. Traffic Control and Site use 

Supplier’s activities shall be limited to areas for work and storage as directed by the 

WRDSB. Except where expressly permitted by the WRDSB, materials and/or equipment 

must not be stored within four metres of the travelled portion of any roadway. 

Notwithstanding the foregoing, the Supplier shall, at their own expense, remove any 

equipment or material, which, in the WRDSB's opinion, constitutes a traffic hazard. 

The Supplier shall plan and schedule the routes of vehicles transporting all materials to, 

from or within the job, so that vehicular movements are accomplished with minimum 

interference and interruption to traffic. This will necessitate vehicles to "slip off" or "slip 

on" in the direction of traffic lanes. 

The Supplier shall maintain the adjacent side streets in a condition free from debris 

resulting from their operations, such as materials spilling from trucks. It is expected that 

the Supplier shall regularly inspect the surface condition of these streets and promptly 

dispose of all the debris. 

Should the Supplier be unable to conduct the required remedial measures, the WRDSB 

may conduct the necessary maintenance and the costs for the work shall be deducted 

from payments due to the Supplier. 

The Supplier shall, at his own expense and to the satisfaction of the WRDSB, provide all 

vehicular traffic control equipment, signs, material, and labor required to perform the 

work in a safe manner in accordance with the “Occupational Health and Safety Act” and 

the “Ontario Traffic Manual” (Book 7). The Supplier shall assure that all required 

forms are completed and on-site for inspection. In the event a traffic control company 

is contracted for the purpose of signage, information regarding the Supplier must 

be included in the quotation and included with the bid price. 

The Supplier shall be responsible for the supply of traffic flag person(s) where required 

under the “Ontario Traffic Manual” (Book 7), with all costs included in the base unit price. 

70. Usage Reports  

The WRDSB, at no additional cost, may request detailed usage reports or activity log 

reports in Excel (unprotected) to be provided annually or upon request.  Reports may 

include but are not limited to descriptions, codes, quantities, extended quantity, price. 

71. Variation of Bid Prices 

No variation in the Total Price, unit prices and/or optional pricing will be permitted after 

Closing Time, except in the instance of variation solely due to an increase or decrease in 

the rate of eligible taxes, beyond the control of the Bidder, occurring after the time of 

submission of their Bid. An increase or a decrease in the rate of eligible taxes, under these 

circumstances, shall alter the price of the Bid, but only to the extent of the tax increase 

or decrease. 

72. Volume and Exclusivity 

Quantities and/or WRDSB sites may be added, deleted, or adjusted at the discretion of 
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the WRDSB due to but not limited to unintentional omissions, inventory adjustments, 

new schools/school closures, and/or budget restraints. 

The WRDSB makes no guarantee of value or volume of work to be assigned to the 

Supplier. Any agreement executed with the Supplier may not be an exclusive contract for 

the provision of the described goods/services. The WRDSB reserves the right to contract 

with other Supplier for good(s) and/or service(s) of the same as or like the deliverables or 

may obtain such good(s) and service(s) internally. 

73. Waiver 

No term or provision of the Procurement Document shall be deemed waived, and no 

breach consented to, unless such waiver or consent is in writing and signed by an 

authorized representative of the party claimed to have waived or consented to the 

breach. No consent by a party to, or waiver of, a breach under the procurement process 

shall constitute consent to, waiver of, or excuse for any other, different, or subsequent 

breach. 

The WRDSB does not accept responsibility for any information or any errors or omissions 

which may be contained in the Procurement Document, or the data, materials or 

documents disclosed or as provided to the Bidders pursuant to the procurement. The 

WRDSB make no representation or warranty, either expressed or implied, in fact or in law 

with respect to the accuracy or completeness of the Procurement Document or such data, 

materials or documents and the WRDSB shall not be responsible for any actions, costs, 

losses or liability whatsoever arising from any Bidder’s reliance or use of the Procurement 

Document or any other technical or historical data, materials or documents provided by 

the WRDSB. The Bidder is responsible for obtaining its own independent financial, legal, 

accounting, and technical advice with respect to any information included in the 

Procurement Document or in any data, materials, or documents provided or required by 

the WRDSB. 

74. Warranty and Maintenance 

The Supplier, at the time of substantial completion, shall furnish a written warranty 

covering material, maintenance, and work performed under the contract for a minimum 

period of two (2) years from the date of completion, unless otherwise stated. Individual 

sections may extend warranties beyond the two (2) year time frame. The Supplier is 

responsible for all required maintenance complete with materials and labour during the 

warranty period. 

75. Work Continuity 

The Supplier shall take adequate care to protect the Work, the WRDSB's property, 

adjacent properties and shall be fully responsible for any damage or injury due to their 

act or neglect or is attributable to the acts or omissions of the Supplier, its Subcontractors, 

sub-suppliers, agents, employees, officers, directors, and all other persons and other 

entities for whose acts the Supplier may be liable or for whom it is responsible in law and 

their respective officers, directors, agents and employees. 
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The Supplier shall ensure minimal to no disturbance to the user(s) of the surrounding 

facilities. Replacement and repairs due to any damage caused to any existing structure, 

WRDSB equipment, public assets or private property during the Work shall be the 

responsibility of the Supplier. 

76. Work Requirements 

The Supplier shall perform entire work with minimal to no disturbance to the routine 

operations of the respective facility. Further, the Supplier shall ensure safety of WRDSB 

assets, students, staff as well as public always. 

77. Workplace Safety Insurance Board (WSIB) Certificate 

The WRDSB requires all Suppliers and service providers be in full compliance with all 

requirements imposed upon them by the Workplace Safety Insurance Board. All 

certificates of training and Safety Policies and Manuals must be available for presentation 

upon request. 

Prior to a formal award and commencing the services covered by this Procurement, the 

recommended Bidder(s) make available to the WRDSB a copy of certificates of good 

standing with the Workplace Safety and Insurance Board (“WSIB Certificates”) listing 

appropriate NAICS Code and Code Description stating that the Supplier/consultant and all of its 

subcontractors/consultants have complied with the requirements of the Workplace 

Safety and Insurance Act and in particular, that all requisite premiums under such Act 

have been paid. Where the Bidder is exempt from registration with the WSIB, the Bidder 

must provide evidence of such by way of written confirmation from WSIB. 

WSIB Certificate evidencing renewal or replacement of Certificates listing appropriate NAICS 

Code and Code Description shall be uploaded through the Bidding System within 72 hours of 

the expiration or replacement of the current certificate, without demand by the WRDSB. 

END OF SECTION 
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Job #: 25399 

 

Attn:  Cathy MacLellan, B.Tech., LEED AP/Cameron Oliver/Greg Piccini 
 

ADDENDUM 01 
 

MECHANICAL 

Item 1 

1.0 Q: Please provide the mechanical specifications, as only mechanical drawings have been received to 

date. 

A: Mechanical specifications are part of the mechanical drawings, see drawing M102 – 

Specifications.  

 

Item 2 

2.0 Q: Please confirm whether the exhaust hood, dishwasher, and refrigerator are included in the 

contractor’s scope, and if yes, please provide the specifications and approved manufacturers. 

A: Exhaust hood (RH-1) to be supplied by mechanical contractor.  

 

Item 3 

3.0 Reference Drawing 201 and Attached Sketch SKM-1 

.1 Remove existing 20ø cold water pipe complete to main and provide new 25ø cold water 

pipe as indicated, branch cold water pipe serving WC-1 to be 25øCW.  

 

ELECTRICAL 

Item 1 

1.0 Q: Can you clarify, E202 diagram ‘A’ Note#1 states the projector control box is to be demolished, 

and then on E302 diagram ‘A’ in the same spot Note#1 indicates a junction box for a relocated 

panel. What exactly is in this area and what is to be done with it? 

A: Projector box is to be removed and reinstalled as required for renovation. Note#1 to be removed 

from Classroom 21 on drawing E302. 

 

Item 2 

2.0 Q: Please clarify who the current fire alarm provider is. 

A: Edwards Quickstart 
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Item 3 

3.0 Q: Please clarify whether the existing brakers are QOB or QOB-VH. This dictates the kA rating 

needed for new breakers. 

A: Breakers in existing panels are rated for 10kA. 

 

 
Dustin McConkey, LEL 

Partner 
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